
Metric Average Bid Price KYTC 2004 2/10/05

10 00001 M DGA BASE MTON 158,186 $2,260 $14.29 2.37 4
7 00003 M CRUSHED STONE BASE MTON 202,241 $2,985 $14.76 3.14 3

19 00013 M LIME STABILIZED ROADBED SQ M 512,816 $995 $1.94 1.05 4
18 00014 M LIME MTON 10,276 $1,023 $99.60 1.08 4
20 00018 M DRAINAGE BLANKET-TYPE II-ASPH MTON 41,592 $957 $23.00 1.01 1
44 00020 M TRAFFIC BOUND BASE MTON 29,730 $472 $15.87 0.5 3
91 00021 M DRAINAGE BLANKET-EMBANKMENT CU M 4,851 $90 $18.62 0.09 1
43 00022 M PCC PAVEMENT DRAINAGE BLANKET MTON 32,127 $482 $15.00 0.51 1

100 00078 M CRUSHED AGGREGATE SIZE NO 2 MTON 4,425 $76 $17.25 0.08 4
79 00100 M ASPHALT SEAL AGGREGATE MTON 2,247 $121 $53.67 0.13 6

186 00190 M LEVELING & WEDGING PG64-22 MTON 416 $22 $54.00 0.02 1
24 00211 M CL1 ASPH BASE 25.0D PG64-22 MTON 25,206 $906 $35.93 0.95 2
5 00212 M CL2 ASPH BASE 25.0D PG64-22 MTON 98,091 $3,434 $35.01 3.61 5

151 00213 M CL2 ASPH BASE 25.0D PG70-22 MTON 589 $32 $55.00 0.03 1
26 00214 M CL3 ASPH BASE 25.0D PG64-22 MTON 29,527 $876 $29.67 0.92 1
39 00216 M CL3 ASPH BASE 25.0D PG76-22 MTON 17,241 $567 $32.90 0.6 1
35 00220 M CL1 ASPH BASE 19.0D PG64-22 MTON 14,088 $644 $45.69 0.68 5
4 00221 M CL2 ASPH BASE 19.0D PG64-22 MTON 86,969 $3,867 $44.47 4.06 2

92 00291 M EMULSIFIED ASPHALT RS-2 MTON 271 $88 $324.41 0.09 6
42 00300 M CL1 ASPH SURF 9.50D PG64-22 MTON 9,971 $487 $48.86 0.51 5
47 00301 M CL2 ASPH SURF 9.50D PG64-22 MTON 8,283 $411 $49.65 0.43 4
93 00307 M CL2 ASPH SURF 9.50B PG64-22 MTON 2,084 $83 $39.95 0.09 1
57 00309 M CL2 ASPH SURF 12.5D PG64-22 MTON 7,227 $234 $32.35 0.25 1
51 00314 M CL3 ASPH SURF 12.5D PG76-22 MTON 8,097 $289 $35.65 0.3 1

125 00338 M ASPHALT PLACEMENT WITH MTV MTON 49,893 $50 $1.00 0.05 1
72 00358 M ASPHALT CURING SEAL MTON 602 $148 $246.79 0.16 4
96 00440 M ENTRANCE PIPE-375 MM M 1,025 $79 $76.73 0.08 5

146 00441 M ENTRANCE PIPE-450 MM M 373 $36 $97.49 0.04 4
139 00443 M ENTRANCE PIPE-600 MM M 384 $42 $108.25 0.04 3
181 00445 M ENTRANCE PIPE-750 MM M 156 $24 $151.12 0.02 2
422 00452 M ENTRANCE PIPE-600 MM EQUIV M 11 $1 $135.00 0 1
461 00460 M CULVERT PIPE-300 MM M 3 $0 $154.25 0 1
177 00461 M CULVERT PIPE-375 MM M 242 $24 $101.12 0.03 3
49 00462 M CULVERT PIPE-450 MM M 2,697 $357 $132.20 0.37 5

370 00463 M CULVERT PIPE-525 MM M 24 $3 $122.72 0 1
48 00464 M CULVERT PIPE-600 MM M 2,616 $400 $152.83 0.42 4
36 00466 M CULVERT PIPE-750 MM M 2,195 $631 $287.32 0.66 4

391 00467 M CULVERT PIPE-825 MM M 4 $2 $586.34 0 1
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52 00468 M CULVERT PIPE-900 MM M 1,150 $273 $237.01 0.29 4
59 00469 M CULVERT PIPE-1050 MM M 772 $222 $287.30 0.23 3
60 00470 M CULVERT PIPE-1200 MM M 809 $221 $273.36 0.23 2

138 00471 M CULVERT PIPE-1350 MM M 152 $43 $280.65 0.04 2
80 00472 M CULVERT PIPE-1500 MM M 333 $120 $361.21 0.13 2
70 00473 M CULVERT PIPE-1650 MM M 342 $157 $458.17 0.16 2

156 00475 M CULVERT PIPE-1950 MM M 55 $31 $575.00 0.03 1
355 00492 M CULVERT PIPE-600 MM EQUIV M 23 $3 $141.68 0 1
339 00499 M CULVERT PIPE-1200 MM EQUIV M 12 $4 $300.00 0 1
243 00501 M CULVERT PIPE-1500 MM EQUIV M 16 $12 $711.41 0.01 1
345 00503 M CULVERT PIPE-1800 MM EQUIV M 7 $4 $535.00 0 1
175 00507 M CULVERT PIPE-2250 MM EQUIV M 21 $26 $1,256.66 0.03 1
429 00520 M STORM SEWER PIPE-300 MM M 5 $1 $250.00 0 1
111 00521 M STORM SEWER PIPE-375 MM M 607 $63 $104.50 0.07 3
84 00522 M STORM SEWER PIPE-450 MM M 1,028 $109 $105.60 0.11 3

147 00524 M STORM SEWER PIPE-600 MM M 334 $36 $108.33 0.04 2
136 00528 M STORM SEWER PIPE-900 MM M 230 $43 $186.30 0.05 1
338 00552 M STORM SEWER PIPE-450 MM EQUIV M 21 $4 $180.00 0 1
365 00981 M SLOTTED DRAIN PIPE-375 MM M 6 $3 $500.00 0 1
46 01000 M PERFORATED PIPE-100 MM M 40,534 $418 $10.32 0.44 4
87 01010 M NON-PERFORATED PIPE-100 MM M 3,758 $97 $25.71 0.1 4

162 01015 INSPECT & CERTIFY EDGE DRAIN SYSTEM LS 2 $30 14881.45 0.03 2
393 01020 PERF PIPE HEADWALL TY 1-4 INCH EACH 4 $2 $500.00 0 1
349 01020 M PERF PIPE HEADWALL TY 1-100 MM EACH 9 $3 $382.25 0 3
415 01024 PERF PIPE HEADWALL TY 2-4 INCH EACH 3 $2 $500.00 0 1
399 01024 M PERF PIPE HEADWALL TY 2-100 MM EACH 5 $2 $393.20 0 2
251 01028 PERF PIPE HEADWALL TY 3-4 INCH EACH 20 $11 $550.00 0.01 1
97 01028 M PERF PIPE HEADWALL TY 3-100 MM EACH 180 $78 $435.99 0.08 3

252 01032 PERF PIPE HEADWALL TY 4-4 INCH EACH 20 $11 $550.00 0.01 1
121 01032 M PERF PIPE HEADWALL TY 4-100 MM EACH 118 $52 $439.16 0.05 3
234 01067 M STEEL ENCASEMENT PIPE-250 MM M 50 $13 $250.00 0.01 1
205 01069 M STEEL ENCASEMENT PIPE-300 MM M 124 $18 $146.18 0.02 2
157 01075 M STEEL ENCASEMENT PIPE-450 MM M 38 $31 $801.50 0.03 1
110 01081 M STEEL ENCASEMENT PIPE-600 MM M 58 $64 $1,101.50 0.07 1
276 01093 M DUCTILE IRON PIPE-150 MM M 55 $9 $166.00 0.01 1
37 01095 M DUCTILE IRON PIPE-200 MM M 3,098 $598 $193.11 0.63 2
25 01099 M DUCTILE IRON PIPE-300 MM M 3,631 $894 $246.18 0.94 1
71 01103 M DUCTILE IRON PIPE-400 MM M 499 $150 $301.56 0.16 2
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224 01310 M REMOVE PIPE M 552 $13 $24.17 0.01 3
449 01314 PLUG PIPE EACH 2 $1 $280.32 0 1
430 01371 M METAL END SECTION TY 1-450 MM EACH 1 $1 $1,100.00 0 1
227 01378 M METAL END SECTION TY 1-1350 MM EACH 2 $13 $6,500.00 0.01 1
426 01391 M METAL END SECTION TY 3-450 MM EACH 2 $1 $650.00 0 1
317 01393 M METAL END SECTION TY 3-600 MM EACH 8 $5 $650.00 0.01 1
281 01394 M METAL END SECTION TY 3-750 MM EACH 5 $9 $1,750.00 0.01 1
299 01395 M METAL END SECTION TY 3-900 MM EACH 3 $7 $2,300.00 0.01 1
228 01396 M METAL END SECTION TY 3-1050 MM EACH 5 $13 $2,600.00 0.01 1
296 01397 M METAL END SECTION TY 3-1200 MM EACH 2 $7 $3,500.00 0.01 1
332 01398 M METAL END SECTION TY 3-1350 MM EACH 1 $4 $4,200.00 0 1
185 01399 M METAL END SECTION TY 3-1500 MM EACH 4 $23 $5,700.00 0.02 1
358 01413 M METAL END SECTION TY 4-600 MM EACH 4 $3 $800.00 0 1
347 01415 M METAL END SECTION TY 4-900 MM EACH 1 $4 $3,500.00 0 1
232 01416 M METAL END SECTION TY 4-1050 MM EACH 3 $13 $4,200.00 0.01 1
263 01417 M METAL END SECTION TY 4-1200 MM EACH 2 $10 $5,000.00 0.01 1
306 01418 M METAL END SECTION TY 4-1350 MM EACH 1 $6 $6,000.00 0.01 1
283 01433 M SLOPED BOX OUTLET TYPE 1-450 MM EACH 6 $9 $1,433.33 0.01 2
226 01450 S & F BOX INLET-OUTLET-18 INCH EACH 6 $13 $2,200.00 0.01 1
230 01450 M S & F BOX INLET-OUTLET-450 MM EACH 7 $13 $1,821.43 0.01 2
240 01451 S & F BOX INLET-OUTLET-24 INCH EACH 5 $12 $2,333.10 0.01 2
295 01451 M S & F BOX INLET-OUTLET-600 MM EACH 3 $7 $2,366.67 0.01 2
225 01452 M S & F BOX INLET-OUTLET-750 MM EACH 4 $13 $3,325.00 0.01 2
182 01453 M S & F BOX INLET-OUTLET-900 MM EACH 5 $23 $4,640.00 0.02 2
194 01456 CURB BOX INLET TYPE A EACH 7 $21 $3,000.00 0.02 1
190 01480 CURB BOX INLET TYPE B EACH 8 $22 $2,750.00 0.02 2
127 01490 DROP BOX INLET TYPE 1 EACH 25 $49 $1,959.61 0.05 3
301 01490 M DROP BOX INLET TYPE 1 EACH 2 $7 $3,250.00 0.01 1
217 01493 DROP BOX INLET TYPE 2 EACH 7 $15 $2,075.38 0.02 3
256 01496 DROP BOX INLET TYPE 3 EACH 4 $10 $2,600.00 0.01 1
381 01500 DROP BOX INLET TYPE 4 MODIFIED EACH 1 $3 $2,649.85 0 1
137 01505 DROP BOX INLET TYPE 5B EACH 20 $43 $2,132.78 0.04 1
273 01538 DROP BOX INLET TYPE 7 EACH 3 $9 $3,084.62 0.01 1
253 01544 DROP BOX INLET TYPE 11 EACH 7 $11 $1,543.45 0.01 2
153 01559 DROP BOX INLET TYPE 13G EACH 18 $32 $1,775.30 0.03 3
279 01568 DROP BOX INLET TYPE 13S EACH 3 $9 $2,934.13 0.01 1
385 01577 DROP BOX INLET TYPE 14 EACH 2 $2 $1,212.16 0 1
158 01608 M CONC MED BARR BOX INLET TY 300B1 EACH 6 $30 $5,000.00 0.03 1

Page 3 of 41



Metric Average Bid Price KYTC 2004 2/10/05

OVERALL 
RANK UNITSmBid Code ITEM DESCRIPTION

OCCURANCE
SQUANTITY

DOLLARS 
in (000,s)

AVERAGE 
PRICE

PERCENT 
DOLLARS

416 01645 M JUNCTION BOX-900 MM EACH 1 $2 $1,500.00 0 1
360 01649 JUNCTION BOX-60 INCH EACH 1 $3 $3,134.58 0 1
417 01670 SPRING BOX INLET TYPE B EACH 1 $2 $1,500.00 0 1
356 01691 FLUME INLET TYPE 2 EACH 1 $3 $3,239.74 0 1
439 01705 REMOVE CURB & GUTTER BOX INLET EACH 2 $1 $434.54 0 1
465 01706 REMOVE CATCH BASIN EACH 2 $0 $217.27 0 1
173 01711 FILL AND CAP WELL EACH 13 $26 $2,000.00 0.03 1
375 01718 REMOVE INLET EACH 7 $3 $400.00 0 1
287 01756 MANHOLE TYPE A EACH 4 $8 $2,000.00 0.01 1
199 01767 MANHOLE TYPE C EACH 6 $20 $3,384.79 0.02 2
441 01791 ADJUST MANHOLE FRAME TO GRADE EACH 2 $1 $404.73 0 2
105 01799 SANITARY SEWER MANHOLE EACH 25 $70 $2,791.90 0.07 1
104 01810 M STANDARD CURB AND GUTTER M 1,255 $72 $57.57 0.08 2
382 01812 M REMOVE CURB AND GUTTER M 243 $3 $10.45 0 1
463 01815 M BARRIER CURB AND GUTTER M 3 $0 $150.00 0 1
259 01820 M LIP CURB AND GUTTER M 170 $10 $60.00 0.01 1
456 01830 M STANDARD INTEGRAL CURB M 22 $1 $23.30 0 1
352 01845 M ISLAND INTEGRAL CURB M 33 $3 $100.00 0 1
149 01875 M STANDARD HEADER CURB M 568 $35 $61.03 0.04 2
277 01880 M BARRIER HEADER CURB M 114 $9 $80.00 0.01 1
309 01891 M ISLAND HEADER CURB TYPE 2 M 84 $6 $71.37 0.01 2
443 01982 DELINEATOR FOR GUARDRAIL-WHITE EACH 75 $1 $10.20 0 1
437 01984 DELINEATOR FOR BARRIER-WHITE EACH 142 $1 $6.50 0 3
455 01985 DELINEATOR FOR BARRIER-YELLOW EACH 44 $1 $12.00 0 1
214 01989 M CONC MEDIAN BARRIER TYPE 350C2 M 75 $15 $200.00 0.02 1
297 02001 CURB TO BARRIER WALL TRANS EACH 2 $7 $3,500.00 0.01 1
394 02003 M RELOCATE TEMP CONC MED BARRIER M 200 $2 $10.00 0 1
179 02005 M WATER-FILLED BARRIERS M 172 $24 $140.00 0.03 1
363 02014 BARRICADE-TYPE III EACH 11 $3 $277.27 0 2
400 02014 M BARRICADE-TYPE III EACH 13 $2 $150.00 0 1

3 02071 M JPC PAVEMENT-275 MM SQ M 156,198 $6,170 $39.50 6.48 1
40 02073 M JPC PAVEMENT-225 MM SQ M 14,965 $516 $34.50 0.54 1

282 02075 M JPC PAVEMENT-150 MM SQ M 87 $9 $100.00 0.01 1
133 02084 M JPC PAVEMENT-200 MM SQ M 1,080 $44 $40.76 0.05 2
83 02091 M REMOVE PAVEMENT SQ M 37,362 $109 $2.93 0.12 5

132 02101 M CEM CONC ENT PAVEMENT-200 MM SQ M 624 $45 $72.78 0.05 2
288 02157 M PAVED DITCH TYPE 1 SQ M 100 $8 $77.32 0.01 1

1 02200 M ROADWAY EXCAVATION CU M 5,125,821 $16,580 $3.23 17.42 6

Page 4 of 41



Metric Average Bid Price KYTC 2004 2/10/05

OVERALL 
RANK UNITSmBid Code ITEM DESCRIPTION

OCCURANCE
SQUANTITY

DOLLARS 
in (000,s)

AVERAGE 
PRICE

PERCENT 
DOLLARS

14 02204 M SPECIAL EXCAVATION CU M 268,723 $1,220 $4.54 1.28 1
32 02223 M GRANULAR EMBANKMENT CU M 25,117 $675 $26.89 0.71 5
2 02230 M EMBANKMENT IN PLACE CU M 2,380,089 $7,238 $3.04 7.6 3

103 02231 M STRUCTURE GRANULAR BACKFILL CU M 2,229 $74 $33.25 0.08 6
74 02242 M WATER CU M 128,841 $137 $1.06 0.14 4

314 02259 M FENCE-TEMPORARY M 448 $6 $12.40 0.01 1
61 02262 M FENCE-WOVEN WIRE TYPE 1 M 17,236 $214 $12.40 0.22 1

249 02265 M REMOVE FENCE M 2,174 $11 $5.15 0.01 1
466 02267 M REMOVE & RESET FENCE M 15 $0 $27.81 0 1
275 02274 M FENCE-1.8 M CHAIN LINK M 92 $9 $99.30 0.01 1
122 02275 M FENCE-2.4 M CHAIN LINK M 831 $51 $60.90 0.05 1
374 02287 DOUBLE VEHICULAR CHAIN LINK GATE EACH 1 $3 $2,842.60 0 1
28 02351 M GUARDRAIL-STEEL W BEAM-S FACE M 14,646 $719 $49.11 0.76 7

343 02360 GUARDRAIL TERMINAL SECTION NO 1 EACH 79 $4 $45.21 0 5
444 02360 M GUARDRAIL TERMINAL SECT NO 1 EACH 15 $1 $50.00 0 1
154 02363 GUARDRAIL CONNECTOR TO BRIDGE END TYP A EACH 17 $32 $1,858.74 0.03 3
280 02363 M GUARDRAIL CON TO BR END TYPE A EACH 4 $9 $2,200.00 0.01 1
123 02367 GUARDRAIL END TREATMENT TYPE 1 EACH 18 $50 $2,782.28 0.05 4
222 02369 GUARDRAIL END TREATMENT TYPE 2A EACH 25 $14 $548.68 0.01 5
178 02371 GUARDRAIL END TREATMENT TYPE 7 EACH 31 $24 $785.00 0.03 1
341 02373 GUARDRAIL END TREATMENT TYPE 3 EACH 6 $4 $606.25 0 2
274 02381 M REMOVE GUARDRAIL M 1,825 $9 $5.03 0.01 3
107 02391 GUARDRAIL END TREATMENT TYPE 4A EACH 37 $68 $1,825.74 0.07 5
348 02391 M GUARDRAIL END TREATMENT TY 4A EACH 2 $4 $1,750.00 0 1
94 02397 M TEMPORARY GUARDRAIL M 4,103 $83 $20.21 0.09 1

459 02402 M REMOVE STONE MASONRY CU M 6 $0 $86.42 0 1
257 02403 M REMOVE CONCRETE MASONRY CU M 13 $10 $798.77 0.01 2
143 02434 R/W MARKER RURAL TYPE 1 EACH 547 $39 $70.45 0.04 4
405 02434 M R/W MARKER RURAL TYPE 1 EACH 17 $2 $110.00 0 1
161 02435 R/W MARKER RURAL TYPE 2 EACH 390 $30 $76.56 0.03 3
340 02437 R/W MARKER MUNICIPAL TYPE 1 EACH 56 $4 $65.25 0 2
369 02438 R/W MARKER MUNICIPAL TYPE 2 EACH 42 $3 $70.20 0 2
450 02440 R/W MARKER MUNICIPAL TYPE 1A EACH 8 $1 $70.00 0 1
307 02460 REMOVE TREES OR STUMPS EACH 2 $6 $3,000.00 0.01 1
418 02469 CLEAN SINKHOLE EACH 3 $2 $500.00 0 1
419 02471 M FILL AND CAP SINKHOLE SQ M 10 $2 $150.00 0 1
406 02475 PLUG WATER WELL EACH 3 $2 $600.00 0 1
164 02482 M CHANNEL LINING CLASS IA MTON 335 $29 $87.18 0.03 2
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16 02483 M CHANNEL LINING CLASS II MTON 57,483 $1,192 $20.74 1.25 7
21 02484 M CHANNEL LINING CLASS III MTON 42,170 $952 $22.58 1 5
27 02545 CLEARING AND GRUBBING LS 5 $861 172180 0.9 5

195 02545 M CLEARING AND GRUBBING LS 1 $21 21000 0.02 1
108 02562 M SIGNS SQ M 1,186 $65 $54.81 0.07 6

8 02568 MOBILIZATION LS 6 $2,747 457775.4 2.89 6
102 02568 M MOBILIZATION LS 1 $75 75000 0.08 1
13 02569 DEMOBILIZATION LS 6 $1,302 217011.1 1.37 6

142 02569 M DEMOBILIZATION LS 1 $39 39131.41 0.04 1
395 02570 PROJECT CPM SCHEDULE LS 1 $2 $2,000.00 0 1
68 02572 QUALITY CONTROL LS 1 $160 160000 0.17 1

303 02585 M EDGE KEY MODIFIED M 68 $6 $90.29 0.01 3
289 02596 M FABRIC-GEOTEXTILE TYPE I SQ M 3,335 $8 $2.32 0.01 2
126 02598 M FABRIC-GEOTEXTILE TYPE III SQ M 39,362 $50 $1.26 0.05 2
55 02599 M FABRIC-GEOTEXTILE TYPE IV SQ M 212,253 $247 $1.16 0.26 4

141 02601 M FINAL DRESSING CLASS B M 8,040 $39 $4.88 0.04 1
267 02606 FIRE HYDRANT EACH 5 $10 $1,979.70 0.01 1
313 02610 M RETAINING WALL-GABION CU M 30 $6 $186.00 0.01 1
436 02625 REMOVE HEADWALL EACH 4 $1 $235.95 0 2
41 02650 MAINTAIN & CONTROL TRAFFIC LS 6 $497 82820.83 0.52 6

174 02650 M MAINTAIN AND CONTROL TRAFFIC LS 1 $26 26000 0.03 1
350 02673 M PRECAST VEHICLE STOP M 190 $3 $18.00 0 1
361 02676 MOBILIZATION FOR MILL & TEXT LS 2 $3 $1,550.00 0 2
200 02677 M ASPH PAVE MILLING & TEXTURING MTON 632 $20 $31.51 0.02 2
396 02692 SETTLEMENT PLATFORM EACH 1 $2 $2,000.00 0 1
213 02695 M RUMBLE STRIPS TYPE 3 M 1,011 $15 $15.00 0.02 1
89 02701 M TEMPORARY SILT FENCE M 20,320 $94 $4.64 0.1 5

145 02702 M SAND FOR BLOTTER MTON 1,321 $36 $27.58 0.04 4
73 02704 SILT TRAP TYPE B EACH 419 $142 $338.17 0.15 5

445 02704 M SILT TRAP TYPE B EACH 2 $1 $350.00 0 1
95 02705 SILT CHECK EACH 902 $79 $88.13 0.08 6

440 02705 M SILT CHECK EACH 11 $1 $75.00 0 1
128 02707 CLEAN SILT TRAP TYPE B EACH 1,160 $48 $41.30 0.05 5
468 02707 M CLEAN SILT TRAP TYPE B EACH 4 $0 $75.00 0 1
99 02708 CLEAN SILT CHECK EACH 1,939 $77 $39.82 0.08 6

451 02708 M CLEAN SILT CHECK EACH 22 $1 $25.00 0 1
106 02709 M CLEAN TEMPORARY SILT FENCE M 40,732 $69 $1.70 0.07 5
64 02711 M SEDIMENTATION BASIN CU M 4,902 $196 $40.00 0.21 1
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85 02712 M CLEAN SEDIMENTATION BASIN CU M 9,804 $98 $10.00 0.1 1
101 02720 M SIDEWALK-100 MM CONCRETE SQ M 1,543 $76 $49.39 0.08 2
383 02721 M REMOVE CONCRETE SIDEWALK SQ M 215 $3 $11.81 0 1
198 02723 M SIDEWALK-150 MM CONCRETE SQ M 316 $21 $65.00 0.02 1
31 02726 STAKING LS 6 $678 112937.5 0.71 6

159 02726 M STAKING LS 1 $30 30000 0.03 1
29 02731 REMOVE STRUCTURE LS 3 $695 231666.7 0.73 3

116 02731 M REMOVE EXISTING STRUCTURE LS 1 $58 57500 0.06 1
223 02742 TRAINEE PAYMENT REIMBURSEMENT HOUR 13,600 $14 $1.00 0.01 5
411 02775 FLASHING ARROW EACH 3 $2 $550.00 0 1
264 02885 CRASH CUSHION TYPE VI A EACH 1 $10 10000 0.01 1
134 02894 CRASH CUSHION TYPE VI-T EACH 6 $44 $7,334.67 0.05 3
378 02898 RELOCATE CRASH CUSHION EACH 2 $3 $1,375.00 0 1
254 02929 CRASH CUSHION TYPE IX EACH 2 $11 $5,319.00 0.01 1
82 02998 M MASONRY COATING SQ M 11,776 $113 $9.56 0.12 5

114 03026 M PRECAST CONC BOX SECT 3.0X1.5 M 24 $59 $2,437.44 0.06 1
120 03171 M CONCRETE BARRIER WALL TYPE 230T M 1,377 $52 $38.03 0.06 2
270 03299 M ARMORED EDGE FOR CONCRETE M 46 $10 $210.26 0.01 2
380 03340 M STEEL PIPE-63 MM M 27 $3 $100.00 0 1
354 03343 M STEEL PIPE-100 MM M 26 $3 $125.00 0 1
322 03360 M COPPER PIPE-19 MM M 82 $5 $59.90 0.01 1
176 03361 M COPPER PIPE-25 MM M 342 $25 $73.10 0.03 1
165 03383 M PVC PIPE-100 MM M 334 $29 $87.28 0.03 2
150 03385 M PVC PIPE-150 MM M 375 $32 $86.64 0.03 2
140 03387 M PVC PIPE-200 MM M 137 $41 $299.50 0.04 1
50 03391 M PVC PIPE-300 MM M 1,033 $336 $324.90 0.35 1

210 03411 M WATER LINE-50 MM M 560 $16 $28.90 0.02 1
428 03425 ADJUST WATER VALVE EACH 6 $1 $203.00 0 1
368 03430 INSTALL WATER METER EACH 4 $3 $737.50 0 2
312 03431 RELOCATE WATER METER EACH 11 $6 $507.60 0.01 1
305 03433 RELOCATE FIRE HYDRANT EACH 6 $6 $1,015.20 0.01 1
336 03437 RECONNECT SERVICE EACH 11 $4 $355.30 0 1
337 03438 RECONNECT TO MAIN EACH 11 $4 $355.30 0 1
196 03479 TIE-IN EACH 6 $21 $3,500.00 0.02 1
129 03495 AIR RELEASE VALVE EACH 21 $48 $2,266.75 0.05 2
420 03551 TAPPING SLEEVE & VALVE EACH 1 $2 $1,500.00 0 1
229 04700 M POLE 9.1 MTG HT EACH 13 $13 $1,000.00 0.01 1
163 04701 M POLE 12.2 MTG HT EACH 21 $29 $1,400.00 0.03 1
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285 04725 M BRACKET 4.6 M EACH 34 $9 $250.00 0.01 1
167 04740 POLE BASE EACH 44 $29 $654.55 0.03 2
260 04750 TRANSFORMER BASE EACH 34 $10 $300.00 0.01 1
286 04760 POLE W/SECONDARY CONTROL EQUIP EACH 1 $8 $8,200.00 0.01 1
248 04770 HPS LUMINAIRE EACH 34 $11 $330.00 0.01 1
323 04780 FUSED CONNECTOR KIT EACH 74 $5 $65.00 0.01 1
197 04793 M CONDUIT-31 MM M 2,027 $21 $10.19 0.02 2
255 04795 M CONDUIT-50 MM M 630 $11 $16.78 0.01 3
189 04797 M CONDUIT-75 MM M 632 $22 $35.00 0.02 1
233 04799 M CONDUIT-100 MM M 314 $13 $40.00 0.01 1
290 04811 JUNCTION BOX TYPE B EACH 15 $8 $502.14 0.01 2
131 04820 M TRENCHING AND BACKFILLING M 2,735 $47 $17.32 0.05 3
235 04821 M OPEN CUT ROADWAY M 97 $12 $125.00 0.01 1
410 04830 M LOOP WIRE M 945 $2 $1.80 0 1
421 04832 M WIRE-NO. 12 M 1,193 $1 $1.25 0 1
342 04833 M WIRE-NO. 8 M 1,957 $4 $1.85 0 1
304 04834 M WIRE-NO. 6 M 2,648 $6 $2.31 0.01 1
423 04844 M CABLE-NO. 14/5C M 367 $1 $3.90 0 1
300 04850 M CABLE-NO. 14/1 PAIR M 1,515 $7 $4.40 0.01 1
398 04885 M MESSENGER-48.0 KN M 163 $2 $12.20 0 1
218 04895 M LOOP SAW SLOT AND FILL M 489 $14 $28.60 0.01 1
387 04931 INSTALL CONTROLLER TYPE 170 EACH 1 $2 $2,274.10 0 1
258 04932 INSTALL STEEL STRAIN POLE EACH 4 $10 $2,583.80 0.01 1
265 04933 TEMP SIGNAL 2 PHASE EACH 1 $10 10000 0.01 1
397 04940 REMOVE LIGHTING LS 1 $2 $2,000.00 0 1
53 05950 M EROSION CONTROL BLANKET SQ M 210,959 $264 $1.25 0.28 6
88 05953 M TEMP SEEDING AND PROTECTION SQ M 449,210 $95 $0.21 0.1 5

130 05966 M TOPDRESSING FERTILIZER MTON 129 $48 $368.94 0.05 4
33 05985 M SEEDING AND PROTECTION SQ M 2,620,116 $670 $0.26 0.7 7
66 05989 M SPECIAL SEEDING CROWN VETCH SQ M 739,637 $175 $0.24 0.18 5

191 05990 M SODDING SQ M 5,244 $22 $4.12 0.02 2
315 05997 M TOPSOIL FURNISHED AND PLACED CU M 2,470 $5 $2.21 0.01 1
169 06510 M PAVE STRIPING-TEMP PAINT-100MM M 61,050 $27 $0.45 0.03 5
113 06514 M PAVE STRIPING-PERM PAINT-100MM M 134,274 $60 $0.45 0.06 6
324 06516 M PAVE STRIPING-PERM PAINT-200MM M 4,790 $5 $1.00 0.01 1
424 06517 M PAVE STRIPING-PERM PAINT-300MM M 555 $1 $2.54 0 1
170 06540 M PAVE STRIPING-THERMO-100 MM W M 20,047 $26 $1.32 0.03 1
180 06541 M PAVE STRIPING-THERMO-100 MM Y M 18,208 $24 $1.32 0.03 1
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109 06550 M PAVE STRIPING-TEMP REM TAPE-W M 19,870 $64 $3.21 0.07 2
112 06551 M PAVE STRIPING-TEMP REM TAPE-Y M 18,965 $61 $3.20 0.06 2
413 06565 M PAVE MARKING-THERMO X-WALK-150 MM M 153 $2 $10.00 0 1
464 06566 M PAVE MARKING-THERMO X-WALK-300 MM M 68 $0 $6.40 0 1
269 06568 M PAVE MARKING-THERMO STOP BAR-600 M 451 $10 $21.46 0.01 3
388 06569 M PAVE MARKING-THERMO CROSS-HATCH SQ M 120 $2 $18.00 0 1
471 06573 PAVE MARKING-PRE THERM STR ARROW EACH 3 $0 $80.37 0 2
268 06574 PAVE MARKING-PRE THERM CURV ARROW EACH 125 $10 $78.95 0.01 4
353 06575 PAVE MARKING-PRE THERM COMB ARROW EACH 27 $3 $122.50 0 2
302 06576 PAVE MARKING-PREF THERMO ONLY EACH 61 $6 $101.49 0.01 3
473 06582 PAVEMENT MARKER TYPE IV-BY EACH 27 $0 $5.00 0 1
220 06589 PAVEMENT MARKER TYPE V-MW EACH 730 $14 $18.91 0.01 4
168 06591 PAVEMENT MARKER TYPE V-BY EACH 1,392 $28 $20.15 0.03 4
183 06592 PAVEMENT MARKER TYPE V-B W/R EACH 1,175 $23 $19.71 0.02 3
310 06593 PAVEMENT MARKER TYPE V-B Y/R EACH 274 $6 $21.12 0.01 2
90 07440 M EXPANSION JOINT ASSEMBLY M 29 $93 $3,200.00 0.1 1

390 07636 INSTALL LED SIGNAL-3 SECTION EACH 9 $2 $238.60 0 1
474 08001 M STRUCTURE EXCAVATION-COMMON CU M 4 $0 $20.22 0 1
77 08002 M STRUCTURE EXCAV-SOLID ROCK CU M 2,017 $121 $60.05 0.13 5
34 08003 FOUNDATION PREPARATION LS 5 $657 131455 0.69 5

212 08003 M FOUNDATION PREPARATION LS 1 $16 15500 0.02 1
54 08018 M RETAINING WALL SQ M 593 $249 $420.00 0.26 1
56 08019 M CYCLOPEAN STONE RIP RAP MTON 10,565 $238 $22.53 0.25 5

467 08020 M CRUSHED AGGREGATE SLOPE PROT MTON 4 $0 $100.00 0 1
155 08033 M TEST PILES M 225 $32 $140.04 0.03 5
160 08037 M COFFERDAM-PIER 1 LS 1 $30 30000 0.03 1
215 08038 M COFFERDAM-PIER 2 LS 1 $15 15000 0.02 1
75 08046 M PILES-STEEL HP310X79 M 1,384 $133 $96.28 0.14 3
78 08050 M PILES-STEEL HP360X108 M 636 $121 $190.00 0.13 1
86 08051 M PILES-STEEL HP360X132 M 629 $97 $154.00 0.1 1

245 08094 M PILE POINTS-310 MM EACH 134 $11 $84.69 0.01 3
202 08095 M PILE POINTS-360 MM EACH 169 $20 $116.92 0.02 2

6 08100 M CONCRETE-CLASS A CU M 7,368 $3,248 $440.78 3.41 6
12 08104 M CONCRETE-CLASS AA CU M 2,403 $1,310 $545.38 1.38 5
65 08105 M CONCRETE-CLASS AAA CU M 328 $177 $539.00 0.19 1
23 08150 M STEEL REINFORCEMENT KG 590,491 $937 $1.59 0.98 6
17 08151 M STEEL REINFORCEMENT-EPOXY COATED KG 571,785 $1,033 $1.81 1.09 5
11 08160 STRUCTURAL STEEL LS 3 $2,055 684833.3 2.16 3
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321 08160 M STRUCTURAL STEEL LS 1 $5 $5,000.00 0.01 1
124 08170 SHEAR CONNECTORS LS 1 $50 50000 0.05 1
366 08410 M LOW FLOW DIVERSION CURB LS 1 $3 $3,000.00 0 1
238 08469 M EXPANSION DAM-40 MM NEOPRENE M 35 $12 $340.00 0.01 1
319 08471 M EXPANSION DAM-60 MM NEOPRENE M 11 $5 $475.00 0.01 1
246 08472 M EXPANSION DAM-100 MM NEOPRENE M 24 $11 $471.00 0.01 1
379 08475 M EXPANSION DAM-40 MM SILICONE M 12 $3 $235.00 0 1
117 08500 M APPROACH SLAB SQ M 280 $56 $199.64 0.06 2
386 08504 M EPOXY SAND SLURRY SQ M 66 $2 $35.00 0 1
239 08510 M REM EPOXY BIT FOREIGN OVERLAY SQ M 294 $12 $40.00 0.01 1
135 08534 M CONCRETE OVERLAY-LATEX CU M 29 $43 $1,500.00 0.05 1
278 08549 M BLAST CLEANING SQ M 360 $9 $25.00 0.01 1
15 08634 M PRECAST PC I BEAM TYPE 4 M 2,136 $1,210 $566.64 1.27 3
22 08637 M PRECAST PC I BEAM TYPE 7 M 1,034 $951 $920.00 1 1
9 10200NC COST PLUS TIME (A+B) DAY 25,000 $2,475 $99.00 2.6 1

330 20000MS724 TREE EACH 760 $4 $5.60 0 1
331 20001MS724 SHRUB EACH 760 $4 $5.60 0 1
211 20015ES724 FLOWERING DOGWOOD EACH 1,853 $16 $8.58 0.02 1
192 20050ES724 AMERICAN SYCAMORE EACH 1,556 $21 $13.81 0.02 1
261 20057MS601 CONCRETE ENCASEMENT M 54 $10 $187.44 0.01 1
434 20058MC TEST TAP EACH 1 $1 $1,015.20 0 1
237 20065ES724 SHUMARD OAK EACH 1,410 $12 $8.58 0.01 1
38 20070MS601 CONCRETE CLASS "AA" HPC CU M 1,012 $597 $590.00 0.63 1

407 20073ES213 SILT CHECK  (MOD) EACH 24 $2 $75.00 0 1
172 20073MS213 SILT CHECK(MOD) EACH 45 $26 $579.95 0.03 1
460 20074ES213 CLEAN SILT CHECK (MOD) EACH 48 $0 $10.00 0 1
371 20074MS213 CLEAN SILT CHECK(MOD) EACH 135 $3 $21.27 0 1
320 20076MC LONGITUDINAL EDGE KEY M 1,004 $5 $5.00 0.01 1
67 20077MS508 CONC MED BARR WALL TY 300C1 M 1,282 $173 $135.00 0.18 1

362 20078MC WATER SERVICE LINE- 25MM M 72 $3 $42.50 0 1
376 20079MC GATE VALVE & BOX EACH 5 $3 $560.00 0 1
373 20080MC FLUSH HYDRANT EACH 3 $3 $950.00 0 1
118 20081MC CONNECT TO WATER MAIN EACH 24 $53 $2,207.43 0.06 2
442 20082MC SERVICE TAP EACH 2 $1 $400.00 0 1
438 20083MC CONNECT TO SERVICE EACH 3 $1 $300.00 0 1
425 20084MC CUT & CAP EACH 4 $1 $350.00 0 1
392 20125EC TEE EACH 10 $2 $203.00 0 1
63 20182ES182 QC FOR EMBANKMENT AND SUBGRADE LS 1 $200 200000 0.21 1
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318 20216MD DROP BOX INLET TY 7(MOD) EACH 1 $5 $5,093.02 0.01 1
201 20217MS710 CATCH BASIN EACH 6 $20 $3,300.73 0.02 1
184 20218MS506 ROLLED CURB AND GUTTER M 435 $23 $52.60 0.02 1
372 20219MS720 HANDRAIL TY P-1 M 9 $3 $336.57 0 1
462 20220MD FLANGED PIPE SPOOL W/COVER 205MM EACH 1 $0 $454.22 0 1
62 20221MD TUNNEL-1600MM M 44 $211 $4,786.48 0.22 1
81 20222MD TUNNEL-1800MM M 24 $115 $4,794.18 0.12 1

412 20223MS714 PAVE MARK PREF THERM HANDICAP SYMBOL EACH 8 $2 $203.00 0 1
207 20224MD GAS & UTILITY COORDINATION LS 1 $17 17265 0.02 1
30 20225MC SOUND BARRIER WALL SQ M 2,557 $690 $270.00 0.73 1

204 20226MS724 GRASS SEEDING HCTR 4 $19 $5,294.85 0.02 2
152 20227MD CONSTRUCTED RIFFLES SQ M 560 $32 $57.14 0.03 1
272 20228MD CROSS VANE M 73 $9 $128.73 0.01 1
325 20229MD J-HOOK VANE M 23 $5 $204.29 0 1
359 20230MD ENERGY DISSIPATING POOL EACH 2 $3 $1,596.25 0 1
148 20231MD LIVE STAKES EACH 6,230 $35 $5.60 0.04 1
357 20232MD STEP POOL EACH 2 $3 $1,614.33 0 1
448 20233MD BOULDER TOE M 15 $1 $42.57 0 1
298 20234MD WETLAND MITIGATION LS 1 $7 $7,000.00 0.01 1
408 20235MS724 GREEN ASH EACH 195 $2 $9.12 0 2
452 20236MS724 SWEET GUM EACH 50 $1 $10.70 0 1
409 20237MS724 SILKY DOGWOOD EACH 195 $2 $9.12 0 2
453 20238MS724 SPICEBUSH EACH 50 $1 $10.70 0 1
454 20239MS724 BUTTONBUSH EACH 50 $1 $10.70 0 1
171 20240MS408 DROP MANHOLE EACH 4 $26 $6,599.00 0.03 1
469 20241MD DUCTILE IRON CAP EACH 1 $0 $253.80 0 1
457 20242MD PLUG MANHOLE EACH 2 $1 $253.80 0 1
414 20243MD CREEK CROSSING M 6 $2 $253.80 0 1
333 20244MS710 TAP MANHOLE EACH 8 $4 $507.60 0 1
69 20245MD SANITARY SEWER PUMP STATION LS 1 $157 157360.4 0.17 1

384 20246MD DUCTILE IRON ANCHOR TEE & BLOCK EACH 8 $3 $317.28 0 1
433 20247MD DUCTILE IRON TEE & BLOCK EACH 3 $1 $363.77 0 1
458 20248MD DUCTILE IRON CROSS EACH 1 $1 $507.60 0 1
188 20249MD DUCTILE IRON SEATED GATE VALVE EACH 28 $22 $793.15 0.02 1
206 20250MD DUCTILE IRON BEND & BLOCK EACH 52 $18 $348.52 0.02 1
427 20251MD DUCTILE IRON REDUCER EACH 4 $1 $304.58 0 1
344 20252MC TAPPING SLEEVE & VALVE EACH 1 $4 $3,553.30 0 1
470 20253MC PLUG & BLOCK EACH 1 $0 $253.80 0 1
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76 20254MC INSTALL GAS MAIN M 1,220 $124 $101.68 0.13 1
311 20255MC INSTALL SERVICE PIPING EACH 12 $6 $466.67 0.01 1
247 20256MC LOWER EXIST MAIN IN PLACE M 202 $11 $55.76 0.01 1
144 20259ED TEMPORARY MEDIAN CROSSOVER EACH 3 $37 12200 0.04 1
45 20260MS400 CL2 ASPHALT SURF 12.5B PG64-22 MTON 10,893 $432 $39.70 0.45 1
58 20261MS400 CL1 ASPHALT SURF 12.5D PG64-22 MTON 5,808 $231 $39.80 0.24 1

472 20266ES835 INSTALL LED SIGNAL- 4 SECTION EACH 1 $0 $238.60 0 1
327 20268MC JUNCTION BOX (FIBER-OPTIC) EACH 9 $5 $500.00 0 1
284 20269MC PVC CONDUIT-SCHEDULE 80 M 341 $9 $25.00 0.01 1
446 20270MC TREE PROTECTION FENCING M 22 $1 $30.00 0 1
308 20271MC TEMPORARY SIGNAL-INSTALL LS 1 $6 $6,000.00 0.01 1
447 20272MC REMOVE TEMPORARY SIGNAL LS 1 $1 $660.00 0 1
328 20275EC VIDEO DETECTION-INSTALL EACH 2 $4 $2,200.00 0 1
187 20291EC SURVEILLANCE CAMERA-MATERIALS EACH 4 $22 $5,615.00 0.02 1
346 20292EC SURVEILLANCE CAMERA-SURGE PROTECTION EACH 4 $4 $880.00 0 1
271 20293EC SURVEILLANCE CAMERA-FIBER OPTIC MODEMS EACH 2 $9 $4,730.00 0.01 1
236 20294EC SURVEILLANCE CAMERA-CABLE MODULATOR EACH 2 $12 $6,050.00 0.01 1
241 20295EC SURVEILLANCE CAMERA-FLASH TYPE ENCLOSURE EACH 3 $12 $3,850.00 0.01 1
316 20296MD JUNCTION BOX-150MM EACH 14 $5 $375.00 0.01 1
377 20297MD JUNCTION BOX-203MM EACH 7 $3 $400.00 0 1
364 20298MD FIBERGLASS DRAIN PIPE M 11 $3 $275.00 0 1
119 20299MD CHAIN LINK FENCE M 365 $53 $145.00 0.06 1
262 20338MD SAW PAVEMENT M 1,008 $10 $10.00 0.01 1
203 20339MD GUTTER FLUME EACH 3 $20 $6,500.00 0.02 1
115 20340MS400 CL2 ASPH SURF 9.5A PG70-22 MTON 894 $58 $65.00 0.06 1
219 20341MS403 LEVELING & WEDGING PG70-22 MTON 252 $14 $55.00 0.01 1
431 20342MC RELOCATE & PAINT HYDRANT LS 1 $1 $1,100.00 0 1
432 20343MC RELOCATE & REPLACE HYDRANT LS 1 $1 $1,100.00 0 1
435 20344MC RELOCATE HYDRANT LS 1 $1 $985.00 0 1
98 20345MC BORED CASING-600MM LS 1 $78 78000 0.08 1

221 20346MC COPPER SERVICE LINE-25MM EACH 5 $14 $2,759.00 0.01 1
367 20347MC COPPER SERVICE LINE-50MM EACH 1 $3 $3,000.00 0 1
401 20348MC INSTALL SERVICE SETTING-25MM EACH 5 $2 $385.00 0 1
389 20349MC RELOCATE FIRE SERVICE LINE EACH 1 $2 $2,150.00 0 1
351 20350MC RENEW FIRE SERVICE LINE EACH 1 $3 $3,400.00 0 1
326 20351MC LOWER VAULT & INSTALL LID EACH 1 $5 $4,550.00 0 1
166 20367ES724 SHADE TREES LS 1 $29 28920 0.03 1
266 20368ES724 RIPARIAN ZONE SEEDING LS 1 $10 $9,975.00 0.01 1
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402 20369ED REMOVE GRAVEL PAVEMENT SQ M 383 $2 $5.00 0 1
242 20434MD METAL END SECTION TY 3-1200MM EQ EACH 3 $12 $3,850.00 0.01 1
209 20435MD METAL END SECTION TY 4-1800MM EQ EACH 2 $17 $8,500.00 0.02 1
334 20436MS724 BLACKHAW SHRUB EACH 466 $4 $8.58 0 1
335 20437MS724 SUMAC SHRUB EACH 466 $4 $8.58 0 1
250 20438MS724 ROUGH LEAF DOGWOOD SHRUB EACH 1,296 $11 $8.58 0.01 1
244 20439MS724 CHINQUAPIN OAK TREE EACH 1,337 $11 $8.58 0.01 1
216 20440MS724 WHITE ASH TREE EACH 1,744 $15 $8.58 0.02 1
208 20441MS724 SILVER MAPLE EACH 635 $17 $27.08 0.02 1
193 20442MS724 SANDBAR WILLOW EACH 2,489 $21 $8.58 0.02 1
329 20443MS724 RED MAPLE EACH 506 $4 $8.58 0 1
294 20444MS724 BLACK GUM EACH 829 $7 $8.58 0.01 1
231 20445MS724 SMOOTH SUMAC EACH 1,482 $13 $8.58 0.01 1
291 20446MS724 ELDERBERRY EACH 830 $7 $8.58 0.01 1
292 20447MS724 WITCH-HAZEL EACH 830 $7 $8.58 0.01 1
293 20448MS724 AMERICAN HAZEL EACH 830 $7 $8.58 0.01 1
403 20449MS724 SHAGBARK HICKORY EACH 221 $2 $8.58 0 1
404 20451MS724 WHITE OAK EACH 221 $2 $8.58 0 1

= =========== =======
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ENGISH AVERAGE BID PRICE KYTC 2004 2/10/04

9 00001 DGA BASE TON 395,550 $6,671 16.87$                   1.88        149
36 00003 CRUSHED STONE BASE TON 128,913 $1,987 15.42$                   0.56        13

336 00008 CEMENT STABILIZED ROADBED SQYD 33,887 $59 1.75$                     0.02        1
216 00013 LIME STABILIZED ROADBED SQYD 85,267 $150 1.76$                     0.04        2
208 00014 LIME TON 1,706 $157 92.14$                   0.04        2

31 00018 DRAINAGE BLANKET-TYPE II-ASPH TON 70,009 $2,166 30.93$                   0.61        3
89 00019 DRAINAGE BLANKET-TYPE III-CEM TON 30,063 $571 19.00$                   0.16        1

272 00020 TRAFFIC BOUND BASE TON 6,045 $100 16.59$                   0.03        18
103 00021 DRAINAGE BLANKET-EMBANKMENT CUYD 19,988 $453 22.65$                   0.13        1
249 00067 AGGREGATE FOR SHOULDERS TON 7,754 $121 15.57$                   0.03        11
578 00069 CRUSHED AGGREGATE SIZE NO 3 TON 669 $11 16.40$                   -          1
342 00071 CRUSHED AGGREGATE SIZE NO 57 TON 2,727 $56 20.65$                   0.02        6
288 00077 AGGREGATE FOR MAILBOX TURNOUTS TON 5,437 $89 16.39$                   0.03        25

57 00078 CRUSHED AGGREGATE SIZE NO 2 TON 122,472 $1,114 9.10$                     0.31        26
159 00100 ASPHALT SEAL AGGREGATE TON 4,551 $222 48.75$                   0.06        27
186 00101 SAMI TON 361 $192 532.11$                 0.05        3
199 00102 SAMI COVER AGGREGATE TON 3,585 $173 48.23$                   0.05        3
797 00103 ASPHALT SEAL COAT TON 5 $2 450.00$                 -          1

5 00190 LEVELING & WEDGING PG64-22 TON 321,495 $12,652 39.35$                   3.57        339
128 00191 ASPHALT SCRATCH COURSE PG64-22 TON 8,660 $333 38.43$                   0.09        4
161 00193 ASPHALT SCRATCH COURSE PG76-22 TON 6,070 $220 36.31$                   0.06        2
604 00194 LEVELING & WEDGING PG76-22 TON 200 $9 45.00$                   -          1
677 00202 CL1 ASPH BASE 1.50D PG64-22 TON 89 $5 60.00$                   -          1

94 00203 CL2 ASPH BASE 1.50D PG64-22 TON 12,756 $546 42.84$                   0.15        6
22 00205 CL3 ASPH BASE 1.50D PG64-22 TON 86,054 $3,565 41.43$                   1.01        6
75 00207 CL3 ASPH BASE 1.50D PG76-22 TON 17,999 $812 45.13$                   0.23        4
25 00208 CL4 ASPH BASE 1.50D PG64-22 TON 82,169 $3,269 39.79$                   0.92        3
76 00210 CL4 ASPH BASE 1.50D PG76-22 TON 17,093 $808 47.25$                   0.23        1

181 00211 CL1 ASPH BASE 1.00D PG64-22 TON 4,031 $196 48.61$                   0.06        8
30 00212 CL2 ASPH BASE 1.00D PG64-22 TON 57,515 $2,263 39.34$                   0.64        17

458 00213 CL2 ASPH BASE 1.00D PG70-22 TON 800 $26 33.00$                   0.01        1
19 00214 CL3 ASPH BASE 1.00D PG64-22 TON 108,867 $4,094 37.61$                   1.16        10
85 00215 CL3 ASPH BASE 1.00D PG70-22 TON 13,919 $628 45.09$                   0.18        5
67 00216 CL3 ASPH BASE 1.00D PG76-22 TON 20,895 $917 43.88$                   0.26        6
55 00217 CL4 ASPH BASE 1.00D PG64-22 TON 28,228 $1,138 40.30$                   0.32        1

OVERALL 
RANK Bid Code ITEM DESCRIPTION UNITS

CONTRACT 
OCCURANCESAVERAGE PRICE

PERCENT 
DOLLARSQUANTITY

DOLLARS in 
(000,s)
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27 00219 CL4 ASPH BASE 1.00D PG76-22 TON 66,610 $3,025 45.41$                   0.85        3
32 00220 CL1 ASPH BASE 0.75D PG64-22 TON 53,023 $2,069 39.03$                   0.58        37
29 00221 CL2 ASPH BASE 0.75D PG64-22 TON 63,852 $2,653 41.55$                   0.75        25

410 00222 CL2 ASPH BASE 0.75D PG70-22 TON 792 $39 48.69$                   0.01        2
211 00223 CL3 ASPH BASE 0.75D PG64-22 TON 4,880 $156 32.00$                   0.04        1
117 00224 CL3 ASPH BASE 0.75D PG70-22 TON 10,959 $373 34.00$                   0.11        1
395 00228 CL4 ASPH BASE 0.75D PG76-22 TON 1,240 $43 34.50$                   0.01        1

13 00263 ASPHALT MIX FOR PAVEMENT WEDGE TON 134,120 $5,165 38.51$                   1.46        179
80 00271 CL1 ASPH BIND 0.50D PG64-22 TON 17,908 $700 39.10$                   0.20        13

698 00272 CL2 ASPH BIND 0.50D PG64-22 TON 65 $5 72.02$                   -          2
142 00273 CL2 ASPH BIND 0.50D PG70-22 TON 5,720 $274 47.96$                   0.08        1
150 00274 CL3 ASPH BIND 0.50D PG64-22 TON 5,279 $238 45.11$                   0.07        1

43 00279 CL4 ASPH BIND 0.50D PG76-22 TON 28,627 $1,367 47.77$                   0.39        2
180 00291 EMULSIFIED ASPHALT RS-2 TON 548 $196 358.15$                 0.06        26
706 00296 PRIMER L TON 26 $4 172.27$                 -          4

4 00300 CL1 ASPH SURF 0.38D PG64-22 TON 498,794 $18,994 38.08$                   5.37        173
3 00301 CL2 ASPH SURF 0.38D PG64-22 TON 518,114 $20,236 39.06$                   5.72        183

33 00302 CL2 ASPH SURF 0.38D PG70-22 TON 49,489 $2,040 41.22$                   0.58        16
109 00304 CL2 ASPH SURF 0.38C PG64-22 TON 10,490 $409 39.01$                   0.12        11

95 00305 CL2 ASPH SURF 0.38C PG70-22 TON 14,021 $540 38.52$                   0.15        6
60 00307 CL2 ASPH SURF 0.38B PG64-22 TON 26,298 $1,080 41.06$                   0.31        14
69 00308 CL2 ASPH SURF 0.38B PG70-22 TON 21,690 $903 41.61$                   0.25        6
44 00309 CL2 ASPH SURF 0.50D PG64-22 TON 35,317 $1,358 38.44$                   0.38        16
50 00312 CL3 ASPH SURF 0.50D PG64-22 TON 29,880 $1,227 41.07$                   0.35        5
63 00313 CL3 ASPH SURF 0.50D PG70-22 TON 25,263 $1,027 40.65$                   0.29        8
53 00314 CL3 ASPH SURF 0.50D PG76-22 TON 24,221 $1,196 49.38$                   0.34        5

489 00317 CL4 ASPH SURF 0.50D PG76-22 TON 815 $22 27.00$                   0.01        1
263 00318 CL3 ASPH SURF 0.50C PG64-22 TON 2,075 $108 52.22$                   0.03        1

73 00319 CL3 ASPH SURF 0.50C PG70-22 TON 21,088 $823 39.03$                   0.23        11
59 00320 CL3 ASPH SURF 0.50C PG76-22 TON 23,900 $1,088 45.53$                   0.31        12

243 00323 CL4 ASPH SURF 0.50C PG76-22 TON 2,200 $125 56.86$                   0.04        1
51 00325 CL3 ASPH SURF 0.50B PG70-22 TON 30,637 $1,220 39.82$                   0.34        8
11 00326 CL3 ASPH SURF 0.50B PG76-22 TON 141,295 $6,002 42.48$                   1.70        27
81 00329 CL4 ASPH SURF 0.50B PG76-22 TON 12,307 $686 55.77$                   0.19        1

166 00331 CL3 ASPH SURF 0.50A PG70-22 TON 5,574 $215 38.55$                   0.06        3
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8 00332 CL3 ASPH SURF 0.50A PG76-22 TON 158,789 $6,941 43.71$                   1.96        26
34 00335 CL4 ASPH SURF 0.50A PG76-22 TON 37,923 $2,001 52.76$                   0.57        3
92 00338 ASPHALT PLACEMENT WITH MTV TON 358,220 $556 1.55$                     0.16        11

163 00339 CL3 ASPH SURF 0.38D PG64-22 TON 4,769 $219 46.00$                   0.06        1
137 00340 CL2 ASPH SURF 0.38D PG76-22 TON 6,150 $282 45.85$                   0.08        1

70 00342 CL4 ASPH SURF 0.38A PG76-22 TON 15,743 $897 57.00$                   0.25        1
330 00358 ASPHALT CURING SEAL TON 224 $63 279.11$                 0.02        5
836 00439 ENTRANCE PIPE-12 INCH LF 57 $2 26.51$                   -          2
281 00440 ENTRANCE PIPE-15 INCH LF 3,861 $93 24.18$                   0.03        19
293 00441 ENTRANCE PIPE-18 INCH LF 2,938 $87 29.68$                   0.02        21
517 00443 ENTRANCE PIPE-24 INCH LF 601 $17 29.03$                   -          7
598 00445 ENTRANCE PIPE-30 INCH LF 266 $9 35.60$                   -          5
589 00450 ENTRANCE PIPE-15 INCH EQUIV LF 411 $10 24.66$                   -          3
806 00451 ENTRANCE PIPE-18 INCH EQUIV LF 79 $2 25.92$                   -          2
596 00460 CULVERT PIPE-12 INCH LF 223 $10 42.74$                   -          2
356 00461 CULVERT PIPE-15 INCH LF 940 $51 54.51$                   0.01        7
126 00462 CULVERT PIPE-18 INCH LF 7,934 $339 42.71$                   0.10        21
112 00464 CULVERT PIPE-24 INCH LF 7,246 $393 54.26$                   0.11        17
138 00466 CULVERT PIPE-30 INCH LF 5,023 $278 55.37$                   0.08        13
200 00468 CULVERT PIPE-36 INCH LF 3,525 $168 47.78$                   0.05        8
264 00469 CULVERT PIPE-42 INCH LF 1,482 $108 72.95$                   0.03        5
170 00470 CULVERT PIPE-48 INCH LF 1,448 $209 144.61$                 0.06        5
169 00471 CULVERT PIPE-54 INCH LF 1,658 $210 126.76$                 0.06        3
284 00472 CULVERT PIPE-60 INCH LF 615 $92 149.55$                 0.03        3
355 00473 CULVERT PIPE-66 INCH LF 314 $52 165.27$                 0.01        2
319 00474 CULVERT PIPE-72 INCH LF 260 $72 275.00$                 0.02        1
348 00476 CULVERT PIPE-84 INCH LF 104 $55 525.00$                 0.02        1
834 00490 CULVERT PIPE-15 INCH EQUIV LF 39 $2 41.00$                   -          1
428 00491 CULVERT PIPE-18 INCH EQUIV LF 464 $33 70.57$                   0.01        3
379 00492 CULVERT PIPE-24 INCH EQUIV LF 753 $46 60.80$                   0.01        3
654 00494 CULVERT PIPE-30 INCH EQUIV LF 134 $6 48.35$                   -          1
557 00496 CULVERT PIPE-36 INCH EQUIV LF 212 $14 63.68$                   -          2
653 00498 CULVERT PIPE-42 INCH EQUIV LF 52 $6 124.96$                 -          2
674 00499 CULVERT PIPE-48 INCH EQUIV LF 35 $5 157.00$                 -          1
460 00500 CULVERT PIPE-54 INCH EQUIV LF 150 $26 175.00$                 0.01        1
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519 00502 CULVERT PIPE-66 INCH EQUIV LF 72 $17 238.54$                 -          2
676 00520 STORM SEWER PIPE-12 INCH LF 135 $5 39.93$                   -          2
156 00521 STORM SEWER PIPE-15 INCH LF 6,728 $232 34.47$                   0.07        13
136 00522 STORM SEWER PIPE-18 INCH LF 7,697 $284 36.93$                   0.08        15
824 00523 STORM SEWER PIPE-21 INCH LF 12 $2 150.00$                 -          1
139 00524 STORM SEWER PIPE-24 INCH LF 6,390 $278 43.50$                   0.08        7
431 00525 STORM SEWER PIPE-27 INCH LF 588 $32 55.00$                   0.01        1
140 00526 STORM SEWER PIPE-30 INCH LF 3,646 $276 75.57$                   0.08        5
130 00528 STORM SEWER PIPE-36 INCH LF 2,069 $325 157.23$                 0.09        4
252 00529 STORM SEWER PIPE-42 INCH LF 1,270 $118 92.67$                   0.03        2
267 00530 STORM SEWER PIPE-48 INCH LF 1,114 $105 94.00$                   0.03        1
245 00531 STORM SEWER PIPE-54 INCH LF 1,039 $125 120.00$                 0.04        1
259 00532 STORM SEWER PIPE-60 INCH LF 870 $113 130.00$                 0.03        1
894 00554 STORM SEWER PIPE-24 INCH EQUIV LF 15 $1 48.00$                   -          1
683 00558 STORM SEWER PIPE-36 INCH EQUIV LF 80 $5 63.00$                   -          1
880 00559 STORM SEWER PIPE-42 INCH EQUIV LF 9 $1 101.00$                 -          1
391 00560 STORM SEWER PIPE-48 INCH EQUIV LF 396 $44 110.27$                 0.01        2
493 00561 STORM SEWER PIPE-54 INCH EQUIV LF 199 $21 108.00$                 0.01        1
345 00562 STORM SEWER PIPE-60 INCH EQUIV LF 427 $56 130.00$                 0.02        1
785 00980 SLOTTED DRAIN PIPE-12 INCH LF 45 $2 53.33$                   -          2
515 00982 SLOTTED DRAIN PIPE-18 INCH LF 140 $18 125.00$                 -          1

68 01000 PERFORATED PIPE-4 INCH LF 240,614 $914 3.80$                     0.26        23
172 01001 PERFORATED PIPE-6 INCH LF 37,972 $205 5.41$                     0.06        4
192 01010 NON-PERFORATED PIPE-4 INCH LF 18,020 $185 10.28$                   0.05        19
188 01011 NON-PERFORATED PIPE-6 INCH LF 24,411 $190 7.80$                     0.05        4
282 01015 INSPECT & CERTIFY EDGE DRAIN SYST LS 5 $93 18,660.00$            0.03        5
275 01020 PERF PIPE HEADWALL TY 1-4 INCH EACH 234 $98 420.11$                 0.03        14
629 01021 PERF PIPE HEADWALL TY 1-6 INCH EACH 16 $7 464.69$                 -          3
472 01024 PERF PIPE HEADWALL TY 2-4 INCH EACH 58 $25 428.83$                 0.01        7
775 01025 PERF PIPE HEADWALL TY 2-6 INCH EACH 5 $3 505.00$                 -          2
314 01028 PERF PIPE HEADWALL TY 3-4 INCH EACH 161 $74 460.31$                 0.02        12
507 01029 PERF PIPE HEADWALL TY 3-6 INCH EACH 37 $19 503.11$                 0.01        2
299 01032 PERF PIPE HEADWALL TY 4-4 INCH EACH 186 $84 450.48$                 0.02        9
542 01033 PERF PIPE HEADWALL TY 4-6 INCH EACH 31 $15 480.16$                 -          3
260 01052 SEWER PIPE-8 INCH LF 3,260 $113 34.59$                   0.03        1
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462 01063 STEEL ENCASEMENT PIPE-6 INCH LF 601 $26 43.21$                   0.01        2
651 01067 STEEL ENCASEMENT PIPE-10 INCH LF 60 $7 110.00$                 -          1
276 01069 STEEL ENCASEMENT PIPE-12 INCH LF 2,822 $98 34.78$                   0.03        4
247 01073 STEEL ENCASEMENT PIPE-16 INCH LF 1,530 $124 81.06$                   0.04        4
516 01076 STEEL ENCASEMENT PIPE-20 INCH LF 140 $18 125.00$                 -          1
214 01081 STEEL ENCASEMENT PIPE-24 INCH LF 1,266 $152 120.00$                 0.04        1
896 01090 DUCTILE IRON PIPE-3 INCH LF 20 $1 35.00$                   -          1
563 01091 DUCTILE IRON PIPE-4 INCH LF 185 $13 71.00$                   -          1
643 01093 DUCTILE IRON PIPE-6 INCH LF 254 $7 27.42$                   -          3
116 01095 DUCTILE IRON PIPE-8 INCH LF 5,776 $377 65.23$                   0.11        5
449 01097 DUCTILE IRON PIPE-10 INCH LF 550 $29 52.02$                   0.01        2
151 01099 DUCTILE IRON PIPE-12 INCH LF 2,460 $237 96.34$                   0.07        2
108 01103 DUCTILE IRON PIPE-16 INCH LF 3,918 $415 106.03$                 0.12        2
308 01310 REMOVE PIPE LF 6,267 $75 12.01$                   0.02        14
897 01314 PLUG PIPE EACH 1 $1 700.00$                 -          1
843 01315 BLOW-OFF ASSEMBLY EACH 1 $1 1,400.00$              -          1
769 01370 METAL END SECTION TY 1-15 INCH EACH 4 $3 662.50$                 -          3
524 01371 METAL END SECTION TY 1-18 INCH EACH 11 $17 1,529.82$              -          5
633 01373 METAL END SECTION TY 1-24 INCH EACH 5 $7 1,454.00$              -          2
825 01374 METAL END SECTION TY 1-30 INCH EACH 1 $2 1,800.00$              -          1
661 01380 METAL END SECTION TY 2-15 INCH EACH 7 $6 885.71$                 -          2
656 01381 METAL END SECTION TY 2-18 INCH EACH 2 $6 3,200.00$              -          1
644 01391 METAL END SECTION TY 3-18 INCH EACH 14 $7 496.43$                 -          3
652 01393 METAL END SECTION TY 3-24 INCH EACH 10 $7 658.74$                 -          4
628 01394 METAL END SECTION TY 3-30 INCH EACH 6 $7 1,246.29$              -          1
640 01395 METAL END SECTION TY 3-36 INCH EACH 4 $7 1,750.81$              -          1
680 01396 METAL END SECTION TY 3-42 INCH EACH 2 $5 2,600.00$              -          1
705 01397 METAL END SECTION TY 3-48 INCH EACH 1 $4 4,497.50$              -          1
898 01411 METAL END SECTION TY 4-18 INCH EACH 1 $1 700.00$                 -          1
864 01413 METAL END SECTION TY 4-24 INCH EACH 2 $1 525.75$                 -          1
756 01414 METAL END SECTION TY 4-30 INCH EACH 2 $3 1,461.91$              -          1
699 01417 METAL END SECTION TY 4-48 INCH EACH 1 $5 4,600.00$              -          1
528 01432 SLOPED BOX OUTLET TYPE 1-15 IN EACH 10 $16 1,649.00$              -          5
499 01433 SLOPED BOX OUTLET TYPE 1-18 IN EACH 14 $20 1,428.57$              0.01        2
617 01434 SLOPED BOX OUTLET TYPE 1-24 IN EACH 4 $8 2,000.00$              -          2
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560 01440 SLOPED BOX INLET-OUTLET TYPE 1 EACH 4 $13 3,350.00$              -          2
513 01450 S & F BOX INLET-OUTLET-18 INCH EACH 10 $18 1,780.00$              0.01        4
349 01451 S & F BOX INLET-OUTLET-24 INCH EACH 19 $54 2,845.92$              0.02        7
353 01452 S & F BOX INLET-OUTLET-30 INCH EACH 15 $52 3,476.67$              0.01        9
468 01453 S & F BOX INLET-OUTLET-36 INCH EACH 7 $25 3,571.43$              0.01        2
141 01456 CURB BOX INLET TYPE A EACH 85 $275 3,231.76$              0.08        6
776 01458 CURB BOX INLET TYPE A  T EACH 1 $3 2,500.00$              -          1
581 01459 CURB BOX INLET TYPE A MODIFIED EACH 2 $11 5,400.00$              -          1
339 01480 CURB BOX INLET TYPE B EACH 17 $57 3,352.94$              0.02        4
340 01484 CURB BOX INLET TYPE B-T EACH 16 $56 3,525.00$              0.02        3
734 01487 CURB BOX INLET TYPE F EACH 2 $3 1,700.00$              -          1
218 01490 DROP BOX INLET TYPE 1 EACH 57 $148 2,590.35$              0.04        12
380 01493 DROP BOX INLET TYPE 2 EACH 18 $46 2,538.89$              0.01        4
421 01496 DROP BOX INLET TYPE 3 EACH 14 $36 2,541.07$              0.01        5
738 01499 DROP BOX INLET TYPE 4 EACH 1 $3 3,300.00$              -          1
213 01505 DROP BOX INLET TYPE 5B EACH 67 $153 2,288.06$              0.04        3
575 01511 DROP BOX INLET TYPE 5D EACH 5 $12 2,300.00$              -          1
666 01517 DROP BOX INLET TYPE 5F EACH 2 $6 3,000.00$              -          1
444 01538 DROP BOX INLET TYPE 7 EACH 7 $30 4,214.29$              0.01        4
777 01541 DROP BOX INLET TYPE 10 EACH 1 $3 2,500.00$              -          1
412 01544 DROP BOX INLET TYPE 11 EACH 19 $38 2,021.05$              0.01        9
434 01550 DROP BOX INLET TYPE 12A LF 152 $32 210.72$                 0.01        2
331 01559 DROP BOX INLET TYPE 13G EACH 33 $62 1,882.83$              0.02        4
402 01568 DROP BOX INLET TYPE 13S EACH 15 $41 2,733.33$              0.01        2
419 01577 DROP BOX INLET TYPE 14 EACH 27 $36 1,329.07$              0.01        4
798 01584 CAP DROP BOX INLET EACH 3 $2 750.00$                 -          1
818 01585 REMOVE DROP BOX INLET EACH 2 $2 975.00$                 -          2
671 01614 CONC MED BARR BOX INLET TY 14A2 EACH 1 $6 5,685.00$              -          1
359 01615 CONC MED BARR BOX INLET TY 14B2 EACH 9 $51 5,685.00$              0.01        1
430 01616 CONC MED BARR BOX INLET TY 14B1 EACH 7 $32 4,625.00$              0.01        1
237 01633 RECONSTRUCT MEDIAN BOX INLET EACH 57 $128 2,240.79$              0.04        2
610 01634 CAP CURB BOX INLET EACH 9 $9 944.44$                 -          3
759 01641 JUNCTION BOX-15 INCH EACH 3 $3 950.00$                 -          1
800 01642 JUNCTION BOX-18 INCH EACH 1 $2 2,200.00$              -          1
608 01643 JUNCTION BOX-24 INCH EACH 5 $9 1,705.37$              -          3

Page 19 of 41



ENGISH AVERAGE BID PRICE KYTC 2004 2/10/04

OVERALL 
RANK Bid Code ITEM DESCRIPTION UNITS

CONTRACT 
OCCURANCESAVERAGE PRICE

PERCENT 
DOLLARSQUANTITY

DOLLARS in 
(000,s)

832 01644 JUNCTION BOX-30 INCH EACH 1 $2 1,600.00$              -          1
479 01650 JUNCTION BOX EACH 10 $24 2,401.50$              0.01        6
615 01651 JUNCTION BOX-MODIFIED EACH 6 $8 1,368.23$              -          1
601 01660 SPRING BOX INLET TYPE A EACH 4 $9 2,300.00$              -          1
464 01690 FLUME INLET TYPE 1 EACH 5 $26 5,160.00$              0.01        2
222 01691 FLUME INLET TYPE 2 EACH 42 $142 3,390.48$              0.04        3
807 01705 REMOVE CURB & GUTTER BOX INLET EACH 4 $2 507.50$                 -          2
505 01709 ADJUST CATCH BASIN EACH 13 $19 1,469.23$              0.01        3
512 01719 ADJUST INLET EACH 22 $18 813.64$                 0.01        4
748 01720 RECONSTRUCT INLET EACH 2 $3 1,500.00$              -          1
520 01726 SAFETY BOX INLET-18 INCH SDB-1 EACH 6 $17 2,840.00$              -          3
692 01728 SAFETY BOX INLET-18 IN DBL SDB-5 EACH 2 $5 2,440.00$              -          1
481 01740 CORED HOLE DRAINAGE BOX CON-4 INCH EACH 144 $24 163.19$                 0.01        6
663 01741 CORED HOLE DRAINAGE BOX CON-6 INCH EACH 33 $6 184.85$                 -          2
553 01756 MANHOLE TYPE A EACH 7 $14 1,985.71$              -          3
641 01761 MANHOLE TYPE B EACH 2 $7 3,500.00$              -          1
274 01767 MANHOLE TYPE C EACH 21 $98 4,686.90$              0.03        5
461 01768 MANHOLE TYPE C MODIFIED EACH 2 $26 13,000.00$            0.01        1
511 01787 REMOVE MANHOLE EACH 27 $18 666.67$                 0.01        2
726 01789 RECONSTRUCT MANHOLE EACH 2 $4 1,850.00$              -          2
712 01791 ADJUST MANHOLE FRAME TO GRADE EACH 15 $4 290.33$                 -          4
408 01792 ADJUST MANHOLE EACH 131 $39 299.24$                 0.01        10
315 01799 SANITARY SEWER MANHOLE EACH 30 $74 2,460.00$              0.02        2
124 01810 STANDARD CURB AND GUTTER LF 25,711 $344 13.40$                   0.10        11
714 01812 REMOVE CURB AND GUTTER LF 624 $4 6.75$                     -          4
700 01815 BARRIER CURB AND GUTTER LF 400 $5 11.50$                   -          1
382 01820 LIP CURB AND GUTTER LF 2,433 $45 18.65$                   0.01        1
522 01825 ISLAND CURB AND GUTTER LF 442 $17 38.33$                   -          4
766 01830 STANDARD INTEGRAL CURB LF 150 $3 18.00$                   -          1
466 01845 ISLAND INTEGRAL CURB LF 1,179 $25 21.47$                   0.01        5
370 01875 STANDARD HEADER CURB LF 2,597 $47 18.26$                   0.01        6
475 01890 ISLAND HEADER CURB TYPE 1 LF 1,019 $25 24.22$                   0.01        10
506 01891 ISLAND HEADER CURB TYPE 2 LF 615 $19 30.93$                   0.01        6
809 01895 VALLEY GUTTER LF 50 $2 40.00$                   -          1
250 01897 ASPHALT WEDGE CURB LF 21,789 $120 5.52$                     0.03        6
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659 01902 REMOVE INTEGRAL CURB LF 698 $6 9.00$                     -          1
875 01904 REMOVE CURB LF 64 $1 15.00$                   -          1
619 01915 STANDARD BARRIER MEDIAN TYPE 1 SQYD 174 $8 45.00$                   -          1
717 01919 STANDARD BARRIER MEDIAN TYPE 3 SQYD 75 $4 55.00$                   -          1
302 01923 STANDARD BARRIER MEDIAN TYPE 5 SQYD 1,423 $83 58.06$                   0.02        2
948 01939 MOUNTABLE MEDIAN TYPE 3 SQYD 2 $0 70.00$                   -          1
541 01949 MOUNTABLE MEDIAN TYPE 6A SQYD 142 $15 105.00$                 -          1
762 01957 CONC TERMINAL SECTION TY 1 MOD EACH 1 $3 2,800.00$              -          1
621 01982 DELINEATOR FOR GUARDRAIL-WHITE EACH 1,283 $8 5.94$                     -          16
724 01983 DELINEATOR FOR GUARDRAIL-YELLOW EACH 657 $4 5.77$                     -          4
764 01984 DELINEATOR FOR BARRIER-WHITE EACH 380 $3 7.22$                     -          2
510 01985 DELINEATOR FOR BARRIER-YELLOW EACH 3,312 $18 5.49$                     0.01        5
144 02002 REMOVE TEMP CONC BARRIER WALL LF 37,900 $265 6.99$                     0.07        1
164 02003 RELOCATE TEMP CONC MED BARRIER LF 56,832 $217 3.82$                     0.06        9
334 02004 RELOCATE WATER-FILLED BARRIERS LF 8,665 $61 7.08$                     0.02        9
300 02005 WATER-FILLED BARRIERS LF 6,828 $84 12.27$                   0.02        10
670 02007 REMOVE CONCRETE MEDIAN SQYD 308 $6 19.00$                   -          1
713 02009 REMOVE ASPHALT MEDIAN SQYD 434 $4 10.00$                   -          2
846 02013 BARRICADE-TYPE II EACH 7 $1 192.86$                 -          2
241 02014 BARRICADE-TYPE III EACH 674 $126 187.04$                 0.04        149
833 02016 REMOVE CONCRETE ISLAND SQYD 32 $2 50.00$                   -          1

79 02058 REMOVE PCC PAVEMENT SQYD 165,739 $731 4.41$                     0.21        8
790 02064 PCC BASE-9 INCH SQYD 29 $2 80.00$                   -          1

99 02069 JPC PAVEMENT-10 INCH SQYD 9,453 $473 50.06$                   0.13        2
23 02070 JPC PAVEMENT-12 INCH SQYD 102,387 $3,433 33.53$                   0.97        2

105 02071 JPC PAVEMENT-11 INCH SQYD 6,977 $433 62.00$                   0.12        1
372 02072 JPC PAVEMENT-11 INCH SHLD SQYD 941 $47 50.00$                   0.01        1

88 02073 JPC PAVEMENT-9 INCH SQYD 18,170 $602 33.13$                   0.17        2
366 02075 JPC PAVEMENT-6 INCH SQYD 1,047 $48 46.29$                   0.01        3

37 02077 JPC PAVEMENT-12 INCH SHLD SQYD 55,934 $1,748 31.25$                   0.49        1
786 02078 JPC PAVEMENT-6 INCH SHLD SQYD 60 $2 40.00$                   -          1
453 02081 JPC PAVEMENT-8 INCH SHLD SQYD 496 $28 56.00$                   0.01        1
307 02084 JPC PAVEMENT-8 INCH SQYD 1,461 $76 52.32$                   0.02        3
113 02091 REMOVE PAVEMENT SQYD 73,295 $383 5.23$                     0.11        20
426 02099 CEM CONC ENT PAVEMENT-6 INCH SQYD 737 $33 45.36$                   0.01        3
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219 02101 CEM CONC ENT PAVEMENT-8 INCH SQYD 2,907 $145 49.98$                   0.04        7
158 02107 BREAKING AND SEATING PAVEMENT SQYD 297,554 $222 0.75$                     0.06        3
685 02110 PARTIAL DEPTH PATCHING CUFT 50 $5 100.00$                 -          1
585 02115 SAW-CLEAN-RESEAL TVERSE JOINT LF 84 $11 125.00$                 -          1
558 02157 PAVED DITCH TYPE 1 SQYD 180 $14 75.00$                   -          1
858 02158 PAVED DITCH TYPE 2 SQYD 14 $1 85.00$                   -          1
949 02165 REMOVE PAVED DITCH SQYD 20 $0 5.27$                     -          1

52 02167 RIGHT-OF-WAY MOWING ACRE 40,371 $1,207 29.90$                   0.34        17
527 02187 SITE PREPARATION EACH 2 $17 8,250.00$              -          2

1 02200 ROADWAY EXCAVATION CUYD 14,704,922 $37,763 2.57$                     10.67      44
548 02203 STRUCTURE EXCAV-UNCLASSIFIED CUYD 1,348 $14 10.49$                   -          3
389 02204 SPECIAL EXCAVATION CUYD 1,867 $44 23.61$                   0.01        4
614 02210 BORROW EXCAVATION CUYD 821 $8 10.00$                   -          1
176 02220 FLOWABLE FILL CUYD 1,732 $198 114.47$                 0.06        3

65 02223 GRANULAR EMBANKMENT CUYD 50,262 $948 18.86$                   0.27        15
686 02226 EARTHWORK LS 1 $5 5,000.00$              -          1

14 02230 EMBANKMENT IN PLACE CUYD 642,158 $5,070 7.90$                     1.43        24
118 02231 STRUCTURE GRANULAR BACKFILL CUYD 10,656 $368 34.54$                   0.10        24
227 02237 DITCHING LF 40,764 $134 3.29$                     0.04        4
906 02241 RESHAPING AND COMPACTING LF 300 $1 2.00$                     -          1
488 02242 WATER MGAL 15,293 $22 1.44$                     0.01        28
727 02259 FENCE-TEMPORARY LF 736 $4 5.00$                     -          1

93 02262 FENCE-WOVEN WIRE TYPE 1 LF 120,889 $548 4.53$                     0.15        5
624 02263 FENCE-WOVEN WIRE TYPE 2 LF 715 $8 10.50$                   -          1
546 02265 REMOVE FENCE LF 9,054 $15 1.61$                     -          3
306 02268 REMOVE & REPLACE FENCE LF 13,707 $77 5.59$                     0.02        1
465 02274 FENCE-6 FT CHAIN LINK LF 1,472 $26 17.50$                   0.01        1
709 02287 DOUBLE VEHICULAR CHAIN LINK GATE EACH 2 $4 2,206.50$              -          2

16 02351 GUARDRAIL-STEEL W BEAM-S FACE LF 340,012 $4,812 14.15$                   1.36        88
135 02352 GUARDRAIL-STEEL W BEAM-D FACE LF 12,981 $287 22.14$                   0.08        7
500 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE LF 6,638 $20 3.00$                     0.01        1
400 02355 GUARDRAIL-STEEL W BEAM-S FACE A LF 1,700 $42 24.60$                   0.01        14
490 02360 GUARDRAIL TERMINAL SECTION NO 1 EACH 451 $22 48.46$                   0.01        69
157 02363 GUARDRAIL CONNECTOR TO BRIDGE END TY A EACH 130 $231 1,779.72$              0.07        29
232 02365 CRASH CUSHION TYPE IX-A EACH 26 $130 5,016.00$              0.04        7
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160 02367 GUARDRAIL END TREATMENT TYPE 1 EACH 79 $221 2,800.13$              0.06        15
278 02369 GUARDRAIL END TREATMENT TYPE 2A EACH 158 $95 603.97$                 0.03        15
145 02371 GUARDRAIL END TREATMENT TYPE 7 EACH 456 $259 568.51$                 0.07        60
447 02373 GUARDRAIL END TREATMENT TYPE 3 EACH 55 $29 533.59$                 0.01        15
648 02377 GUARDRAIL CONNECTOR TO BRIDGE END TY C EACH 6 $7 1,133.33$              -          2
576 02378 GUARDRAIL CONNECTOR TO BRIDGE END TY D EACH 13 $12 884.62$                 -          2
143 02381 REMOVE GUARDRAIL LF 198,123 $265 1.34$                     0.08        31
728 02382 GUARDRAIL CONNECT-SHLD BRIDGE PIER TY A EACH 7 $4 525.00$                 -          3
392 02383 REMOVE & RESET GUARDRAIL LF 6,871 $43 6.32$                     0.01        7
930 02384 GUARDRAIL CONNECT SHLD BRIDGE PIER TY A1 EACH 3 $0 128.00$                 -          2
594 02385 RELOCATE GUARDRAIL SYSTEM LF 1,050 $10 9.29$                     -          4
774 02387 GUARDRAIL CONNECTOR TO BRIDGE END TY A-1 EACH 9 $3 281.33$                 -          4
148 02391 GUARDRAIL END TREATMENT TYPE 4A EACH 139 $249 1,794.76$              0.07        34
799 02392 REMOVE GUARD POST EACH 260 $2 8.60$                     -          1
913 02396 REMOVE GUARDRAIL END TREATMENT EACH 3 $1 183.33$                 -          3
256 02397 TEMPORARY GUARDRAIL LF 12,358 $116 9.38$                     0.03        11
374 02399 EXTRA LENGTH GUARDRAIL POST EACH 2,401 $47 19.40$                   0.01        9
173 02403 REMOVE CONCRETE MASONRY CUYD 499 $205 410.58$                 0.06        4
682 02404 SEPTIC TANK TREATMENT EACH 17 $5 300.00$                 -          1
417 02434 R/W MARKER RURAL TYPE 1 EACH 492 $37 74.95$                   0.01        25
471 02437 R/W MARKER MUNICIPAL TYPE 1 EACH 321 $25 77.54$                   0.01        17
956 02440 R/W MARKER MUNICIPAL TYPE 1A EACH 1 $0 50.00$                   -          1
725 02460 REMOVE TREES OR STUMPS EACH 6 $4 625.00$                 -          2
851 02469 CLEAN SINKHOLE EACH 25 $1 50.00$                   -          1
865 02473 CAP CISTERN SQFT 21 $1 50.00$                   -          1
486 02475 PLUG WATER WELL EACH 16 $23 1,406.25$              0.01        2
660 02482 CHANNEL LINING CLASS IA TON 9,619 $6 0.65$                     -          1

64 02483 CHANNEL LINING CLASS II TON 59,785 $1,016 17.00$                   0.29        45
87 02484 CHANNEL LINING CLASS III TON 47,533 $605 12.72$                   0.17        27

427 02488 CHANNEL LINING CLASS IV CUYD 6,509 $33 5.12$                     0.01        2
341 02542 CEMENT TON 621 $56 90.72$                   0.02        2

41 02545 CLEARING AND GRUBBING LS 45 $1,642 36,478.20$            0.46        45
190 02555 CONCRETE-CLASS B CUYD 680 $188 275.77$                 0.05        8

48 02562 SIGNS SQFT 233,705 $1,271 5.44$                     0.36        479
816 02565 OBJECT MARKER TYPE 2 EACH 24 $2 82.98$                   -          5
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15 02568 MOBILIZATION LS 22 $4,952 225,094.90$          1.40        22
12 02569 DEMOBILIZATION LS 518 $5,252 10,138.75$            1.48        518

778 02570 PROJECT CPM SCHEDULE LS 1 $3 2,500.00$              -          1
538 02572 QUALITY CONTROL LS 2 $15 7,500.50$              -          2
422 02575 DITCHING AND SHOULDERING LF 13,450 $34 2.55$                     0.01        2
287 02585 EDGE KEY LF 2,707 $89 32.96$                   0.03        28
684 02587 HOOK BOLT WITH EXPAN ANCHOR EACH 336 $5 14.92$                   -          3
329 02596 FABRIC-GEOTEXTILE TYPE I SQYD 46,116 $65 1.40$                     0.02        13
564 02598 FABRIC-GEOTEXTILE TYPE III SQYD 7,091 $13 1.85$                     -          7

62 02599 FABRIC-GEOTEXTILE TYPE IV SQYD 938,242 $1,029 1.10$                     0.29        25
742 02605 REMOVE & RESET FIRE HYDRANT EACH 2 $3 1,560.00$              -          2
448 02606 FIRE HYDRANT EACH 11 $29 2,627.27$              0.01        2
401 02610 RETAINING WALL-GABION CUYD 394 $41 104.87$                 0.01        3
534 02625 REMOVE HEADWALL EACH 25 $15 610.80$                 -          7

10 02650 MAINTAIN & CONTROL TRAFFIC LS 522 $6,419 12,296.46$            1.81        522
107 02651 DIVERSIONS (BY-PASS DETOURS) LS 11 $424 38,559.18$            0.12        11
179 02653 LANE CLOSURE EACH 122 $198 1,620.29$              0.06        34
591 02654 TRUCK MOUNTED ATTENUATOR EACH 2 $10 5,000.00$              -          1
133 02671 VAR MESSAGE SIGN-PORT 3 LINE EACH 44 $299 6,795.91$              0.08        15
565 02673 PRECAST VEHICLE STOP LF 1,332 $13 9.61$                     -          2
115 02676 MOBILIZATION FOR MILL & TEXT LS 265 $377 1,421.89$              0.11        265

20 02677 ASPH PAVE MILLING & TEXTURING TON 202,172 $4,011 19.84$                   1.13        266
755 02678 SCARIFYING PAVEMENT SQYD 2,056 $3 1.44$                     -          2
689 02679 POROUS UNDERDRAIN LF 340 $5 14.69$                   -          2
320 02690 SAFELOADING CUYD 1,092 $71 65.30$                   0.02        9
456 02695 RUMBLE STRIPS TYPE 3 LF 3,812 $27 7.07$                     0.01        2
175 02701 TEMPORARY SILT FENCE LF 91,027 $200 2.20$                     0.06        54
529 02702 SAND FOR BLOTTER TON 630 $16 25.76$                   -          4
853 02703 SILT TRAP TYPE A EACH 6 $1 207.90$                 -          2
352 02704 SILT TRAP TYPE B EACH 134 $52 389.40$                 0.01        10
205 02705 SILT CHECK EACH 1,495 $163 109.10$                 0.05        63
903 02706 CLEAN SILT TRAP TYPE A EACH 12 $1 53.64$                   -          2
497 02707 CLEAN SILT TRAP TYPE B EACH 229 $21 90.10$                   0.01        9
304 02708 CLEAN SILT CHECK EACH 2,874 $79 27.44$                   0.02        62
268 02709 CLEAN TEMPORARY SILT FENCE LF 174,693 $104 0.60$                     0.03        53
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678 02710 SCARIFYING AND RESHAPING SQYD 425 $5 12.50$                   -          1
193 02714 SHOULDERING LF 84,688 $182 2.15$                     0.05        10
146 02720 SIDEWALK-4 INCH CONCRETE SQYD 8,306 $258 31.08$                   0.07        9
770 02721 REMOVE CONCRETE SIDEWALK SQYD 174 $3 15.00$                   -          1

39 02726 STAKING LS 93 $1,741 18,715.82$            0.49        93
96 02731 REMOVE STRUCTURE LS 34 $532 15,648.94$            0.15        34

508 02742 TRAINEE PAYMENT REIMBURSEMENT HOUR 21,600 $18 0.86$                     0.01        5
184 02775 FLASHING ARROW EACH 228 $193 848.20$                 0.05        89
551 02888 CRASH CUSHION TYPE VI D EACH 1 $14 14,000.00$            -          1
177 02894 CRASH CUSHION TYPE VI-T EACH 27 $198 7,334.80$              0.06        9
384 02898 RELOCATE CRASH CUSHION EACH 34 $45 1,321.76$              0.01        6
509 02900 INSTALL TEMP CRASH CUSHION EACH 4 $18 4,550.00$              0.01        2
313 02929 CRASH CUSHION TYPE IX EACH 14 $74 5,317.14$              0.02        3
111 02998 MASONRY COATING SQYD 52,443 $402 7.66$                     0.11        32

49 03171 CONCRETE BARRIER WALL TYPE 9T LF 57,340 $1,260 21.97$                   0.36        8
474 03225 TUBULAR MARKERS EACH 809 $25 30.59$                   0.01        3
404 03230 LOW SHOULDER SIGN EACH 328 $40 121.57$                 0.01        44

40 03234 RAILROAD RAILS-DRILLED LF 102,800 $1,684 16.38$                   0.48        26
201 03235 EXCAVATION AND BACKFILL CUYD 13,365 $168 12.56$                   0.05        23
165 03236 CRIBBING SQFT 74,567 $217 2.91$                     0.06        27

61 03240 BASE FAILURE REPAIR SQYD 18,976 $1,063 55.99$                   0.30        47
346 03245 JOINT MILLING LF 2,300 $55 24.00$                   0.02        2
602 03246 RELIEF JOINT-4 INCH LF 460 $9 20.00$                   -          1
228 03247 REPAIR BLOWUP SQYD 1,889 $133 70.67$                   0.04        8
283 03250 ONE STEP MEMBRANE SQYD 7,003 $92 13.18$                   0.03        8
837 03262 CLEAN PIPE STRUCTURE EACH 1 $2 1,500.00$              -          1
101 03280 LITTER REMOVAL MILE 1,685 $463 274.61$                 0.13        5
442 03281 PRE-DERBY LITTER REMOVAL MILE 108 $30 275.79$                 0.01        2
262 03285 PRE-DERBY MOWING ACRE 653 $111 169.84$                 0.03        2
540 03286 FINE TURF MOWING ACRE 120 $15 124.00$                 -          1
174 03287 SIDEWALK RAMP TYPE 1 EACH 131 $203 1,552.57$              0.06        15
280 03289 SIDEWALK RAMP TYPE 3 EACH 45 $94 2,083.04$              0.03        11
239 03294 EXPAN JOINT REPLACE 1 1/2 INCH LF 628 $127 201.72$                 0.04        8
233 03295 EXPAN JOINT REPLACE 2 INCH LF 499 $130 260.15$                 0.04        9
357 03296 EXPAN JOINT REPLACE 2 1/2 INCH LF 186 $51 275.50$                 0.01        3
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295 03298 EXPAN JOINT REPLACE 4 INCH LF 275 $87 315.35$                 0.02        5
100 03299 ARMORED EDGE FOR CONCRETE LF 6,308 $469 74.37$                   0.13        55
375 03300 ELIMINATE TRANSVERSE JOINT LF 497 $46 93.08$                   0.01        6
749 03301 REPAIR CONCRETE HANDRAIL LF 100 $3 30.00$                   -          1
503 03302 REPAIR CONCRETE CURB LF 472 $19 41.14$                   0.01        4
612 03303 REPAIR CONCRETE SIDEWALK SQYD 55 $8 150.00$                 -          1
645 03304 BRIDGE OVERLAY APPROACH PAVEMENT SQYD 444 $7 15.50$                   -          1
655 03360 COPPER PIPE-3/4 INCH LF 296 $6 21.79$                   -          2
808 03361 COPPER PIPE-1 INCH LF 110 $2 18.27$                   -          2
810 03369 PLASTIC PIPE-3/4 INCH LF 250 $2 8.00$                     -          1
889 03381 PVC PIPE-2 INCH LF 50 $1 15.50$                   -          1
369 03382 PVC PIPE-3 INCH LF 3,890 $48 12.25$                   0.01        1
904 03383 PVC PIPE-4 INCH LF 80 $1 8.00$                     -          1
123 03385 PVC PIPE-6 INCH LF 16,855 $352 20.90$                   0.10        8
197 03387 PVC PIPE-8 INCH LF 6,316 $174 27.58$                   0.05        2
696 03425 ADJUST WATER VALVE EACH 122 $5 38.73$                   -          8
936 03427 ADJUST WATER METER EACH 1 $0 250.00$                 -          1
829 03431 RELOCATE WATER METER EACH 4 $2 412.50$                 -          2
907 03433 RELOCATE FIRE HYDRANT EACH 1 $1 600.00$                 -          1
838 03434 REMOVE FIRE HYDRANT EACH 3 $2 500.00$                 -          1
854 03436 REMOVE-REINSTALL FIRE HYDRANT EACH 1 $1 1,200.00$              -          1
637 03437 RECONNECT SERVICE EACH 18 $7 397.78$                 -          6
761 03438 RECONNECT TO MAIN EACH 5 $3 564.00$                 -          3
787 03443 CUT CAP & BLOCK EACH 7 $2 342.86$                 -          2
811 03444 RECONNECT SEWER SERVICE EACH 5 $2 400.00$                 -          1
459 03460 TIE-IN TO WATER LINE EACH 7 $26 3,771.43$              0.01        3
543 03466 TIE-IN  6 INCH EACH 11 $15 1,345.45$              -          4
636 03468 TIE-IN  8 INCH EACH 6 $7 1,200.00$              -          1
625 03472 TIE-IN  12 INCH EACH 5 $8 1,500.00$              -          1
294 03479 TIE-IN EACH 34 $87 2,557.35$              0.02        4
885 03492 VALVE-1 1/4 INCH EACH 2 $1 400.00$                 -          1
673 03495 AIR RELEASE VALVE EACH 10 $6 551.00$                 -          2
638 03496 VALVE-6 INCH EACH 13 $7 550.00$                 -          1
772 03498 VALVE-8 INCH EACH 3 $3 850.00$                 -          1
888 03523 GATE VALVE-3 INCH EACH 2 $1 390.00$                 -          1
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867 03524 GATE VALVE-4 INCH EACH 2 $1 500.00$                 -          1
679 03526 GATE VALVE-6 INCH EACH 7 $5 757.14$                 -          5
646 03528 GATE VALVE-8 INCH EACH 8 $7 856.25$                 -          3
788 03530 GATE VALVE-10 INCH EACH 2 $2 1,200.00$              -          1
741 03532 GATE VALVE-12 INCH EACH 2 $3 1,600.00$              -          1
890 03550 CUT & CAP EXIST WATER MAIN EACH 5 $1 150.00$                 -          1
483 03551 TAPPING SLEEVE & VALVE EACH 10 $23 2,334.00$              0.01        4
310 04701 POLE 40 FT MTG HT EACH 30 $75 2,500.00$              0.02        1
311 04714 POLE 120 FT MTG HT HIGH MAST EACH 5 $75 15,000.00$            0.02        1
626 04730 BRACKET C EACH 30 $8 250.00$                 -          1
457 04740 POLE BASE EACH 45 $26 587.29$                 0.01        4
376 04741 POLE BASE IN MEDIAN WALL EACH 33 $46 1,400.00$              0.01        1
469 04742 POLE BASE-HIGH MAST EACH 5 $25 5,000.00$              0.01        1
868 04750 TRANSFORMER BASE EACH 4 $1 250.00$                 -          1
611 04760 POLE W/SECONDARY CONTROL EQUIP EACH 1 $9 8,500.00$              -          1
597 04761 LIGHTING CONTROL EQUIPMENT EACH 1 $10 9,500.00$              -          1
539 04770 HPS LUMINAIRE EACH 30 $15 500.00$                 -          1
606 04772 HPS LUMINAIRE OFFSET EACH 15 $9 582.00$                 -          1
523 04773 HPS LUMINAIRE HIGH MAST EACH 26 $17 650.00$                 -          1
622 04780 FUSED CONNECTOR KIT EACH 152 $8 50.12$                   -          4
373 04793 CONDUIT-1 1/4 INCH LF 10,548 $47 4.43$                     0.01        22
362 04795 CONDUIT-2 INCH LF 4,495 $50 11.22$                   0.01        11
418 04798 CONDUIT-3 1/2 INCH LF 1,200 $36 30.00$                   0.01        1
812 04800 MARKER EACH 10 $2 200.00$                 -          1
616 04810 JUNCTION BOX-ELECTRICAL EACH 20 $8 401.25$                 -          6
361 04811 JUNCTION BOX TYPE B EACH 102 $51 496.86$                 0.01        18
316 04820 TRENCHING AND BACKFILLING LF 18,274 $73 3.99$                     0.02        23
694 04821 OPEN CUT ROADWAY LF 110 $5 43.77$                   -          1
378 04829 PIEZOELECTRIC SENSOR EACH 24 $46 1,911.67$              0.01        3
396 04830 LOOP WIRE LF 75,079 $43 0.57$                     0.01        28
743 04832 WIRE-NO. 12 LF 6,870 $3 0.45$                     -          3
501 04833 WIRE-NO. 8 LF 22,970 $20 0.85$                     0.01        2
760 04834 WIRE-NO. 6 LF 2,540 $3 1.12$                     -          2
899 04835 WIRE-NO. 4 LF 1,395 $1 0.50$                     -          1
482 04836 WIRE-NO. 2 LF 18,800 $24 1.25$                     0.01        1
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435 04844 CABLE-NO. 14/5C LF 30,276 $32 1.04$                     0.01        12
796 04845 CABLE-NO. 14/7C LF 1,922 $2 1.17$                     -          6
423 04850 CABLE-NO. 14/1 PAIR LF 39,294 $34 0.87$                     0.01        12
665 04860 CABLE-NO. 8/3C DUCTED LF 3,010 $6 2.00$                     -          1
554 04863 CABLE-NO. 2/3C DUCTED LF 3,460 $14 4.00$                     -          1
561 04873 POLE 45 FT WOODEN EACH 17 $13 776.47$                 -          2
574 04882 SIGNAL PEDESTAL EACH 17 $12 687.06$                 -          7
886 04884 ANCHOR EACH 4 $1 200.00$                 -          1
424 04885 MESSENGER-10800 LB LF 7,919 $34 4.28$                     0.01        11
535 04894 PREFORMED LOOP/LEAD-IN LF 608 $15 25.00$                   -          1
187 04895 LOOP SAW SLOT AND FILL LF 23,165 $191 8.23$                     0.05        28
765 04899 ELECTRICAL SERVICE EACH 2 $3 1,360.00$              -          2
571 04900 PEDESTRIAN DETECTOR EACH 64 $12 189.00$                 -          9
763 04903 REFERENCE MARKER EACH 16 $3 173.00$                 -          1
496 04912 SIGNAL-3 SECTION 12 INCH EACH 48 $21 437.97$                 0.01        2
866 04913 SIGNAL-4 SECTION 12 INCH EACH 2 $1 525.00$                 -          1
910 04914 SIGNAL-5 SECTION 12 INCH EACH 1 $1 577.50$                 -          1
723 04916 SIGNAL-PEDESTRIAN EACH 8 $4 486.00$                 -          1
782 04925 MASTER CONTROLLER EACH 1 $2 2,472.00$              -          1
603 04927 COORDINATING UNIT EACH 3 $9 3,006.00$              -          1
403 04931 INSTALL CONTROLLER TYPE 170 EACH 17 $41 2,387.88$              0.01        11
202 04932 INSTALL STEEL STRAIN POLE EACH 60 $168 2,793.62$              0.05        11
273 04933 TEMP SIGNAL 2 PHASE EACH 20 $99 4,965.50$              0.03        16
687 04934 TEMP SIGNAL MULTI PHASE EACH 2 $5 2,500.00$              -          2
429 04935 TEMPORARY SIGNAL LS 4 $33 8,125.00$              0.01        4
552 04940 REMOVE LIGHTING LS 2 $14 7,000.00$              -          2
526 04942 REMOVE STORE & REINSTALL POLE EACH 37 $17 450.00$                 -          2
607 04950 REMOVE SIGNAL EQUIPMENT EACH 10 $9 861.50$                 -          8

84 05950 EROSION CONTROL BLANKET SQYD 565,301 $646 1.14$                     0.18        37
960 05952 TEMPORARY MULCH SQYD 1 $0 1.00$                     -          1
338 05953 TEMP SEEDING AND PROTECTION SQYD 288,129 $57 0.20$                     0.02        37
958 05956 CORRECTIVE SEEDING-SEED LB 14 $0 1.00$                     -          1
945 05960 FERTILIZER 10-20-20 TON 0 $0 470.00$                 -          1
333 05966 TOPDRESSING FERTILIZER TON 164 $62 377.89$                 0.02        14
950 05980 CORRECTIVE SEEDING-STRAW TON 0 $0 350.00$                 -          1
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83 05985 SEEDING AND PROTECTION SQYD 2,400,331 $661 0.28$                     0.19        51
246 05989 SPECIAL SEEDING CROWN VETCH SQYD 652,499 $124 0.19$                     0.04        30
240 05990 SODDING SQYD 38,903 $127 3.25$                     0.04        12
922 05992 AGRICULTURAL LIMESTONE TON 5 $0 83.00$                   -          1
290 05997 TOPSOIL FURNISHED AND PLACED CUYD 32,411 $88 2.72$                     0.02        2
265 06201 OSS GALV STEEL CANTILEVER MOD EACH 7 $108 15,418.00$            0.03        1
492 06400 GMSS GALV STEEL TYPE A LB 17,110 $22 1.27$                     0.01        1
354 06405 SBM ALUMINUM PANEL SIGNS SQFT 3,940 $52 13.21$                   0.01        2
860 06406 SBM ALUM SHEET SIGNS .080 INCH SQFT 148 $1 7.75$                     -          1
702 06407 SBM ALUM SHEET SIGNS .125 INCH SQFT 505 $5 8.95$                     -          1
631 06411 STEEL POST TYPE 2 LF 1,690 $7 4.36$                     -          1
912 06412 STEEL POST MILE MARKERS EACH 8 $1 69.25$                   -          1
953 06413 DELINEATORS-WHITE EACH 9 $0 9.00$                     -          1
954 06414 DELINEATORS-AMBER EACH 8 $0 9.00$                     -          1
381 06417 FLEXIBLE DELINEATOR POST-W EACH 1,733 $45 26.24$                   0.01        7
739 06418 FLEXIBLE DELINEATOR POST-Y EACH 139 $3 23.13$                   -          4
326 06426 OSS ALUMINUM 70 FT TRUSS EACH 2 $66 33,061.00$            0.02        1
131 06427 TRENCHING LF 553,451 $320 0.58$                     0.09        26
440 06440 GMSS GALV STEEL TYPE B LB 18,866 $30 1.59$                     0.01        2
691 06451 REMOVE SIGN SUPPORT BEAM EACH 43 $5 113.72$                 -          2
915 06472 INSTALL SPAN MOUNTED SIGN EACH 3 $1 166.67$                 -          2
286 06490 CLASS A CONCRETE FOR SIGNS CUYD 303 $91 300.92$                 0.03        2
454 06491 STEEL REINFORCEMENT FOR SIGNS LB 21,681 $27 1.25$                     0.01        1

54 06510 PAVE STRIPING-TEMP PAINT-4 IN LF 8,972,990 $1,155 0.13$                     0.33        332
183 06511 PAVE STRIPING-TEMP PAINT-6 IN LF 1,049,300 $194 0.18$                     0.05        8

21 06514 PAVE STRIPING-PERM PAINT-4 IN LF 22,442,698 $3,932 0.18$                     1.11        371
441 06515 PAVE STRIPING-PERM PAINT-6 IN LF 137,008 $30 0.22$                     0.01        7
901 06517 PAVE STRIPING-PERM PAINT-12 IN LF 590 $1 1.17$                     -          2
167 06520 PAVE STRIPING-WB PAINT-4 IN W MILE 1,399 $212 151.15$                 0.06        3

97 06521 PAVE STRIPING-WB PAINT-4 IN Y MILE 3,098 $503 162.22$                 0.14        3
351 06522 PAVE STRIPING-WB PAINT-6 IN W MILE 232 $52 225.93$                 0.01        1
371 06523 PAVE STRIPING-WB PAINT-6 IN Y MILE 195 $47 242.97$                 0.01        1
819 06530 PAVE STRIPING REMOVAL-4 INCH LF 1,979 $2 0.96$                     -          3
847 06531 PAVE STRIPING REMOVAL-6 INCH LF 1,800 $1 0.75$                     -          1
951 06533 PAVE STRIPING REMOVAL-12 INCH LF 50 $0 2.10$                     -          1
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204 06542 PAVE STRIPING-THERMO-6 INCH W LF 281,321 $166 0.59$                     0.05        7
242 06543 PAVE STRIPING-THERMO-6 INCH Y LF 206,367 $126 0.61$                     0.04        6
821 06544 PAVE STRIPING-THERMO-8 INCH W LF 1,400 $2 1.34$                     -          2
822 06545 PAVE STRIPING-THERMO-8 INCH Y LF 1,400 $2 1.34$                     -          2
586 06546 PAVE STRIPING-THERMO-12 INCH W LF 8,104 $10 1.29$                     -          3
672 06547 PAVE STRIPING-THERMO-12 INCH Y LF 1,850 $6 3.00$                     -          1
289 06549 PAVE STRIPING-TEMP REM TAPE-B LF 40,246 $89 2.20$                     0.03        30
110 06550 PAVE STRIPING-TEMP REM TAPE-W LF 328,289 $407 1.24$                     0.11        41
114 06551 PAVE STRIPING-TEMP REM TAPE-Y LF 318,757 $377 1.18$                     0.11        42
473 06554 PAVE STRIPING-DUR TY 1-4 IN W LF 11,102 $25 2.24$                     0.01        3
580 06555 PAVE STRIPING-DUR TY 1-4 IN Y LF 5,062 $11 2.15$                     -          3
215 06556 PAVE STRIPING-DUR TY 1-6 IN W LF 51,700 $151 2.92$                     0.04        5
255 06557 PAVE STRIPING-DUR TY 1-6 IN Y LF 39,726 $116 2.93$                     0.03        5
718 06558 PAVE STRIPING-DUR TY 1-8 IN W LF 770 $4 5.25$                     -          1
740 06559 PAVE STRIPING-DUR TY 1-8 IN Y LF 610 $3 5.25$                     -          1
568 06560 PAVE STRIPING-DUR TY 1-12 IN W LF 2,515 $13 5.00$                     -          1
609 06562 PAVE MARKING-THERMO R 6 FT EACH 78 $9 109.28$                 -          2
669 06563 PAVE MARKING-R/R XBUCKS 16 INCH LF 1,656 $6 3.55$                     -          3
377 06565 PAVE MARKING-THERMO X-WALK-6 INCH LF 30,039 $46 1.53$                     0.01        4
758 06566 PAVE MARKING-THERMO X-WALK-12 IN LF 1,426 $3 2.00$                     -          1
658 06567 PAVE MARKING-THERMO STOP BAR-12IN LF 1,490 $6 4.23$                     -          9
285 06568 PAVE MARKING-THERMO STOP BAR-24IN LF 26,870 $92 3.42$                     0.03        11
364 06569 PAVE MARKING-THERMO CROSS-HATCH SQFT 17,157 $50 2.89$                     0.01        3
409 06570 PAVE MARKING-PAINT CROSS-HATCH SQFT 53,272 $39 0.73$                     0.01        10
530 06571 PAVE MARKING-PAINT PARKING LOT LF 59,183 $16 0.27$                     -          10
635 06572 PAVE MARKING-DOTTED LANE EXTEN LF 7,115 $7 1.02$                     -          5
559 06573 PAVE MARKING-PRE THERM STR ARROW EACH 175 $13 76.78$                   -          6
254 06574 PAVE MARKING-PRE THERM CURV ARROW EACH 1,968 $117 59.46$                   0.03        16
595 06575 PAVE MARKING-PRE THERM COMB ARROW EACH 155 $10 62.13$                   -          3
406 06576 PAVE MARKING-PREF THERMO ONLY EACH 418 $39 94.46$                   0.01        7
198 06580 PAVEMENT MARKER TYPE IV-MW EACH 49,160 $174 3.53$                     0.05        8
784 06581 PAVEMENT MARKER TYPE IV-MY EACH 360 $2 6.73$                     -          2

56 06582 PAVEMENT MARKER TYPE IV-BY EACH 333,903 $1,129 3.38$                     0.32        10
66 06583 PAVEMENT MARKER TYPE IV-B W/R EACH 243,900 $925 3.79$                     0.26        6

231 06584 PAVEMENT MARKER TYPE IV-B Y/R EACH 33,970 $132 3.89$                     0.04        6
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480 06585 PAVEMENT MARKER TY IVA-MW TEMP EACH 7,460 $24 3.19$                     0.01        4
452 06586 PAVEMENT MARKER TY IVA-MY TEMP EACH 8,849 $28 3.15$                     0.01        4
613 06588 PAVEMENT MARKER TY IVA-BY TEMP EACH 1,940 $8 4.25$                     -          4
325 06589 PAVEMENT MARKER TYPE V-MW EACH 3,121 $67 21.38$                   0.02        25
664 06590 PAVEMENT MARKER TYPE V-MY EACH 305 $6 19.88$                   -          3
194 06591 PAVEMENT MARKER TYPE V-BY EACH 7,802 $182 23.31$                   0.05        30
229 06592 PAVEMENT MARKER TYPE V-B W/R EACH 5,737 $132 23.08$                   0.04        11
397 06593 PAVEMENT MARKER TYPE V-B Y/R EACH 1,781 $42 23.79$                   0.01        7
732 06597 PAVEMENT MARKER TYPE VI-BY EACH 65 $4 55.00$                   -          1
703 06598 PAVEMENT MARKING REMOVAL SQFT 3,000 $5 1.50$                     -          1
154 06600 REMOVE PAVEMENT MARKER TYPE V EACH 48,249 $235 4.86$                     0.07        85
938 07635 DEFERRED PAYMENT ADJUSTMENT DOLL 228 $0 1.00$                     -          128
639 07636 INSTALL LED SIGNAL-3 SECTION EACH 23 $7 307.39$                 -          3

35 07650 SMA SURFACE(EXP) TON 35,166 $1,991 56.61$                   0.56        4
736 08001 STRUCTURE EXCAVATION-COMMON CUYD 191 $3 17.53$                   -          2
195 08002 STRUCTURE EXCAV-SOLID ROCK CUYD 10,787 $178 16.55$                   0.05        21

42 08003 FOUNDATION PREPARATION LS 33 $1,409 42,690.91$            0.40        33
171 08016 REINF CONC SLOPE WALL-6 INCH SQYD 4,130 $207 50.00$                   0.06        1

98 08018 RETAINING WALL SQFT 12,174 $475 39.00$                   0.13        1
104 08019 CYCLOPEAN STONE RIP RAP TON 19,739 $442 22.37$                   0.12        26
385 08020 CRUSHED AGGREGATE SLOPE PROT TON 2,335 $45 19.20$                   0.01        3
196 08033 TEST PILES LF 4,071 $175 42.91$                   0.05        22
153 08039 PRE-DRILLING FOR PILES LF 3,178 $235 73.81$                   0.07        3

78 08046 PILES-STEEL HP12X53 LF 22,343 $746 33.39$                   0.21        15
383 08048 PILES-STEEL HP12X74 LF 1,054 $45 43.00$                   0.01        1
132 08050 PILES-STEEL HP14X73 LF 6,877 $307 44.63$                   0.09        5

71 08051 PILES-STEEL HP14X89 LF 19,133 $889 46.48$                   0.25        5
296 08094 PILE POINTS-12 INCH EACH 866 $86 99.61$                   0.02        12
328 08095 PILE POINTS-14 INCH EACH 572 $65 113.57$                 0.02        8

6 08100 CONCRETE-CLASS A CUYD 24,570 $8,555 348.20$                 2.42        58
7 08104 CONCRETE-CLASS AA CUYD 19,059 $7,553 396.27$                 2.13        28

583 08106 CONCRETE-CLASS M 1 CUYD 9 $11 1,250.00$              -          1
28 08150 STEEL REINFORCEMENT LB 3,692,991 $2,907 0.79$                     0.82        65
17 08151 STEEL REINFORCEMENT-EPOXY COATED LB 5,356,225 $4,750 0.89$                     1.34        36

298 08160 STRUCTURAL STEEL LS 5 $84 16,758.40$            0.02        5
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230 08269 ELECTRICAL CONDUIT LS 3 $132 44,000.00$            0.04        3
292 08301 REMOVE SUPERSTRUCTURE LS 3 $88 29,200.00$            0.02        3
862 08305 REMOVE REINF CONCRETE LS 1 $1 1,100.00$              -          1
445 08307 REMOVE BRIDGE FLOORING LS 2 $30 14,750.00$            0.01        2
225 08404 GALV METAL PLANK FLOORING SQFT 7,813 $137 17.58$                   0.04        2
710 08410 LOW FLOW DIVERSION CURB LS 1 $4 4,400.00$              -          1

2 08434 CLEAN & PAINT STRUCTURAL STEEL LS 9 $24,811 2,756,773.00$       7.01        9
312 08435 JACK & SUPPORT BRIDGE SPAN LS 1 $75 75,000.00$            0.02        1
593 08469 EXPANSION DAM-1.5 IN NEOPRENE LF 82 $10 120.00$                 -          1
367 08471 EXPANSION DAM-2.5 IN NEOPRENE LF 392 $48 123.47$                 0.01        2
191 08500 APPROACH SLAB SQYD 1,460 $186 127.33$                 0.05        3
220 08504 EPOXY SAND SLURRY SQYD 6,770 $144 21.28$                   0.04        22
134 08510 REM EPOXY BIT FOREIGN OVERLAY SQYD 32,751 $289 8.81$                     0.08        19
305 08526 CONC CLASS M FULL DEPTH PATCH CUYD 213 $77 363.36$                 0.02        20

46 08534 CONCRETE OVERLAY-LATEX CUYD 1,598 $1,308 818.21$                 0.37        22
405 08540 JOINT SEALING LF 2,081 $40 19.13$                   0.01        4
162 08549 BLAST CLEANING SQYD 44,749 $219 4.90$                     0.06        23
337 08551 MACHINE PREP OF SLAB SQYD 5,725 $58 10.19$                   0.02        5
251 08632 PRECAST PC I BEAM TYPE 2 LF 652 $119 181.98$                 0.03        3
102 08633 PRECAST PC I BEAM TYPE 3 LF 2,806 $459 163.42$                 0.13        3

58 08634 PRECAST PC I BEAM TYPE 4 LF 5,882 $1,104 187.64$                 0.31        5
45 08636 PRECAST PC I BEAM TYPE 5 LF 5,515 $1,357 246.06$                 0.38        2
24 08637 PRECAST PC I BEAM TYPE 7 LF 15,051 $3,281 218.00$                 0.93        1
26 08638 PRECAST PC I BEAM TYPE 8 LF 12,242 $3,101 253.31$                 0.88        3
74 08639 PRECAST PC I BEAM TYPE 9 LF 2,949 $820 278.00$                 0.23        1

415 08652 PRECAST PC BOX BEAM B17-48 LF 216 $38 175.00$                 0.01        1
221 08661 PRECAST PC BOX BEAM CB12-48 LF 773 $143 185.13$                 0.04        3
335 08663 PRECAST PC BOX BEAM CB21-48 LF 280 $60 216.00$                 0.02        1
189 08664 PRECAST PC BOX BEAM CB27-48 LF 1,044 $189 181.00$                 0.05        1
277 08665 PRECAST PC BOX BEAM CB33-48 LF 492 $98 199.00$                 0.03        1
234 08666 PRECAST PC BOX BEAM CB42-48 LF 686 $129 188.00$                 0.04        1
443 08667 PRECAST PC BOX BEAM SB12 LF 99 $30 300.00$                 0.01        1
270 08668 PRECAST PC BOX BEAM SB17 LF 499 $102 204.75$                 0.03        2
258 08669 PRECAST PC BOX BEAM SB21 LF 752 $113 150.69$                 0.03        2
266 08670 PRECAST PC BOX BEAM SB27 LF 511 $107 210.22$                 0.03        2
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127 08671 PRECAST PC BOX BEAM SB33 LF 1,275 $338 264.91$                 0.10        4
271 08672 PRECAST PC BOX BEAM SB42 LF 354 $101 286.00$                 0.03        1
451 08713 CHAIN LINK FENCE-9 FT LF 490 $28 57.00$                   0.01        1
470 08714 CHAIN LINK FENCE-10 FT LF 930 $25 26.85$                   0.01        1
210 08801 GUARDRAIL-STEEL W BEAM-S FACE BR LF 1,401 $157 111.83$                 0.04        12
627 08805 GUARDRAIL-BRIDGE CASE I LF 125 $8 60.00$                   -          1
207 730704 CONCRETE-CLASS AA HPC MOD CUYD 427 $158 370.00$                 0.04        1
722 731804 ARCHITECTURAL TREATMENT SQYD 397 $4 10.00$                   -          1
209 738904 CONCRETE-CLASS AA HPC CUYD 276 $157 568.24$                 0.04        2
959 739004 MECHANICAL BAR SPLICE #8 EACH 4 $0 1.00$                     -          1
120 759503 PCCP/24-4" NON-REINF SQYD 12,756 $367 28.74$                   0.10        1
487 759604 CONC-CLASS M PD PATCH SQYD 90 $23 250.00$                 0.01        1
504 759704 WATERPROOFING ASPH MIX TON 85 $19 225.00$                 0.01        1
550 759804 BALL-JT RIVER-X PIPE 10" LF 108 $14 130.00$                 -          1
944 759904 SERVICE TUBING 1 1/4" LF 12 $0 15.00$                   -          1
707 760004 PLASTIC COATED STEEL GASLINE3" LF 165 $4 27.00$                   -          1
632 760104 P.E. GASLINE 3" LF 368 $7 20.00$                   -          1
939 760204 P.E. GAS SERVICE TUBING 1 1/4" LF 15 $0 15.00$                   -          1
849 760304 P.E. GAS SERVICE TUBING 3/4" LF 86 $1 15.00$                   -          1
870 760404 P.E. GAS VALVE 3" EACH 2 $1 500.00$                 -          1
841 760504 GAS VENTS EACH 3 $2 500.00$                 -          1
815 760604 WATER RIVER TEST STATION EACH 1 $2 2,000.00$              -          1
871 760704 CATHODIC PROTECTION LS 1 $1 1,000.00$              -          1
855 760804 GASLINE MARKERS EACH 6 $1 200.00$                 -          1
321 763403 JPC PAVE-4"/24 NON-REINF SQYD 1,504 $71 46.89$                   0.02        1
955 763504 DEFERRED PAYMENT ADJUSTMENT DOLL 55 $0 1.00$                     -          54
856 763604 INSTALL LED SIGNAL-3SECTION EACH 6 $1 200.00$                 -          1
924 763804 INSTALL LED SIGNAL-5 SECTION EACH 2 $0 200.00$                 -          1
491 764004 ZONE 1 PLANTING LS 1 $22 21,760.00$            0.01        1
657 764104 ZONE 2 PLANTING LS 1 $6 6,400.00$              -          1
223 764204 CL3 ASPH SURF 0.5B PG 76-22 TON 3,315 $139 41.91$                   0.04        1
587 764304 PVC CLASS 200 WATER LINE -4" LF 997 $10 10.35$                   -          1
525 764604 CL3 ASPH BASE 0.75C PG 70-22 TON 398 $17 42.00$                   -          1
634 764704 CL3 ASPH BASE 0.75C PG 64-22 TON 173 $7 42.00$                   -          1
768 764804 CONNECT TO 8" EACH 2 $3 1,350.00$              -          1
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203 902704 CL3 ASPH SURF 0.50A PG76-22 SL TON 3,130 $167 53.38$                   0.05        1
436 902904 MOWING OF SLOPES ACRE 150 $32 210.00$                 0.01        1
925 903704 ANCHORING TEE & BLOCK EACH 1 $0 400.00$                 -          1
926 903804 TEE & BLOCK EACH 1 $0 400.00$                 -          1
317 903904 HERBICIDE SPRAY OF GUARDRAIL LF 2,574,352 $72 0.03$                     0.02        1
857 904004 BEND & BLOCK EACH 3 $1 400.00$                 -          1
485 907604 TRIMMING LF 377,060 $23 0.06$                     0.01        1
562 907804 MOWING BEHIND GUARDRAIL LF 188,530 $13 0.07$                     -          1
531 909104 GUARDRAIL-STEEL W BM-SF (CR) LF 1,125 $16 14.00$                   -          1
802 914904 INSTALL MASTER CONTROLLER EACH 1 $2 2,160.00$              -          1
747 915004 INSTALL COORDINATING UNIT EACH 1 $3 3,100.00$              -          1
350 917103 PREFORMED QUADRAPOLE LOOPS LF 950 $53 55.45$                   0.01        1
911 918804 MITIGATION SEEDING SQYD 317 $1 1.75$                     -          1
932 919704 SYCAMORE EACH 11 $0 33.50$                   -          1
887 922403 RELOCATE SIGNAL HEAD EACH 2 $1 400.00$                 -          1
872 925404 CONNECT TO EXISTING LINE EACH 2 $1 500.00$                 -          1
152 927404 CL2 ASPH BINDER 0.50D PG76-22 TON 4,860 $236 48.57$                   0.07        1
801 927704 SILT CHECK TY 2 MOD EACH 11 $2 200.00$                 -          2
893 927804 CLEAN SILT CHECK TY 2 MOD EACH 15 $1 49.00$                   -          2
828 927904 MODIFY EXISTING SIGN EACH 1 $2 1,700.00$              -          1
883 928904 CONCRETE ENCASEMENT CUYD 2 $1 450.00$                 -          1
921 930404 GUARDRAIL TERM SECT #1 (CR) EACH 7 $0 60.00$                   -          1
122 932904 CL2 ASPH SURF 0.50C PG64-22 TON 7,640 $353 46.25$                   0.10        1
279 933004 CL2 ASPH SURF 0.50D PG64-22 TON 2,460 $95 38.59$                   0.03        1
923 937604 BUR OAK EACH 12 $0 33.50$                   -          1
935 939404 PLUG & BLOCK EACH 1 $0 260.00$                 -          1
874 941204 SERVICE TUBING-3/4 INCH LF 65 $1 15.00$                   -          1
933 953304 GREEN ASH EACH 11 $0 33.50$                   -          1
934 953404 SHUMARD OAK EACH 11 $0 33.50$                   -          1
919 960604 TULIP POPLAR EACH 13 $0 33.50$                   -          1
681 961804 INSTALL SIGNAL EACH 24 $5 213.33$                 -          2
715 961904 INSTALL PEDESTRIAN HEAD-LED EACH 20 $4 209.00$                 -          3
360 964404 TEMP CONC BARR WALL LF 3,892 $51 13.10$                   0.01        1
416 976204 HERB SPRAY BEHIND GUARDRAIL LF 1,344,135 $38 0.03$                     0.01        1
943 977304 THRUST BLOCK EACH 2 $0 100.00$                 -          1
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902 980404 ADJUST DROP BOX INLET EACH 1 $1 650.00$                 -          1
721 992204 REMOVE RETAINING WALL LS 1 $4 4,000.00$              -          1
927 992304 FRAME AND LID TYPE 1 EACH 1 $0 400.00$                 -          1
754 995404 EDGE KEY-MODIFIED LF 40 $3 75.00$                   -          1
420 20000ES724 TREE EACH 1,182 $36 30.10$                   0.01        1
477 20001ES724 SHRUB EACH 2,416 $24 10.00$                   0.01        1
918 20050ES724 AMERICAN SYCAMORE EACH 1 $0 466.00$                 -          1
823 20053ES204 TEMPORARY DITCH LF 516 $2 3.50$                     -          1
848 20054EDR16 BEND & BLOCK EACH 5 $1 266.00$                 -          1
750 20055EDR16 CONNECT TO 3" EACH 2 $3 1,500.00$              -          1
876 20056EDR16 REDUCER EACH 4 $1 240.00$                 -          1
590 20057ES601 CONCRETE ENCASEMENT LF 245 $10 41.12$                   -          2
941 20058EDR18 TEST TAP EACH 1 $0 200.00$                 -          1
946 20059EDR17 FLUSHING DEVICE EACH 1 $0 150.00$                 -          1
149 20060ES719 G/R STEEL W BEAM-S FACE CR LF 15,475 $240 15.51$                   0.07        6
572 20061ES719 G/R END TREATMENT TY 7 CR EACH 13 $12 927.38$                 -          4
737 20062ES719 G/R TERMINAL SECT NO.1 CR EACH 58 $3 57.17$                   -          6
365 20063EN9T DRY-LAID ROCK FENCE LF 347 $49 140.00$                 0.01        1
450 20064EDR7 REBUILD WATER GATE LS 1 $28 28,215.00$            0.01        1
830 20065ES724 SHUMARD OAK EACH 3 $2 550.00$                 -          1
813 20066ES724 FLOWERING CRABAPPLE EACH 8 $2 250.00$                 -          1
537 20067EDS02 STONE TEXTURED FINISH SQFT 3,166 $15 4.74$                     -          2
891 20068ES112 SHOULDER CLOSURE EACH 1 $1 750.00$                 -          1
291 20069EC CON SPAN BRIDGE SYSTEM LF 28 $88 3,140.00$              0.02        1
121 20070ES601 CONCRETE CLASS "AA" HPC CUYD 793 $360 454.29$                 0.10        4
217 20071EC JOINT ADHESIVE LF 197,300 $149 0.75$                     0.04        3
577 20072ES805 GRANULAR EMBANKMENT TON 350 $11 32.55$                   -          1
347 20073ES213 SILT CHECK  (MOD) EACH 516 $55 106.70$                 0.02        13
467 20074ES213 CLEAN SILT CHECK (MOD) EACH 1,305 $25 19.33$                   0.01        13
820 20085EC TRASH RACK LS 1 $2 1,900.00$              -          1
147 20086ES706 BORE & JACK ENCASEMENT PIPE LF 215 $258 1,200.00$              0.07        1
224 20087EC CURB BOX INLET TY W EACH 13 $138 10,600.00$            0.04        1
368 20088ES710 MANHOLE TYPE Y EACH 3 $48 16,000.00$            0.01        1
905 20089ES710 REMOVE DROP STRUCTURE EACH 1 $1 610.00$                 -          1
795 20090EC HEADWALL SAFETY GATE EACH 2 $2 1,130.00$              -          1
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569 20091ES710 DETENTION BASIN OUTLET STRUCTURE EACH 2 $13 6,250.00$              -          2
301 20092ES611 PRECAST CONCRETE BOX CULVERT LF 278 $83 300.00$                 0.02        1
630 20093ES835 INSTALL PEDESTRIAN HEAD-LED EACH 36 $7 205.56$                 -          5
555 20094ES835 TEMP RELOCATION OF SIGNAL HEAD EACH 69 $14 197.68$                 -          5
711 20096ES601 CONCRETE ENCASEMENT LF 42 $4 104.00$                 -          1
570 20097ES601 CONCRETE CAP LF 257 $12 47.55$                   -          2
900 20098EC CAP BOX INLET EACH 3 $1 230.00$                 -          1
940 20099ES842 PAVE MARK TEMP PAINT STOP BAR LF 253 $0 0.84$                     -          1
844 20100ES842 PAVE MARK TEMP PAINT LINE ARROW EACH 56 $1 25.00$                   -          1

77 20101ES810 PRESTRESSED CONC PIPE-48" LF 1,973 $789 400.00$                 0.22        1
332 20117EC GATE VALVE EACH 42 $62 1,477.86$              0.02        1
827 20124EC REDUCER EACH 1 $2 1,700.00$              -          1
877 20125EC TEE EACH 1 $1 950.00$                 -          1
387 20133EC FLUOROELASTOMER GASKET EACH 103 $44 431.94$                 0.01        1
545 20134EC STEEL ENCASEMENT PIPE-30" LF 70 $15 210.00$                 -          1
757 20139EC BUTTERFLY VALVE EACH 1 $3 2,900.00$              -          1
878 20144EC COPPER SERVICE TUBING LF 65 $1 14.00$                   -          1
518 20149EC CUT & PLUG EACH 24 $17 720.00$                 -          1
566 20150EC TRANSFER SERVICE EACH 18 $13 707.78$                 -          1
716 20151EC RELOCATE SERVICE EACH 8 $4 517.50$                 -          1
792 20152EC VALVE VAULT EACH 1 $2 2,300.00$              -          1
498 20153EC ACCESS MANHOLE VAULT EACH 2 $20 10,200.00$            0.01        1
533 20154EC DRAIN ASSEMBLY EACH 7 $15 2,185.71$              -          1
620 20155EC BLOW OFF ASSEMBLY EACH 8 $8 957.50$                 -          3
704 20156EC FIRE HYDRANT ASSEMBLY EACH 9 $5 500.00$                 -          1
599 20158EC TRENCH DRAIN SYSTEM LF 70 $9 135.00$                 -          1
884 20159EC CONCRETE PATCHING REPAIR LF 20 $1 44.00$                   -          1
803 20166ES810 TEMPORARY PIPE-15" LF 54 $2 40.00$                   -          1
579 20168EC CREEK CROSSING-6" LF 150 $11 72.93$                   -          2
879 20169EC RECONNECT METER EACH 5 $1 182.00$                 -          3
398 20170ED REPLACE EXPANSION DAM-2" LF 205 $42 206.39$                 0.01        2
324 20171ED REPLACE EXPANSION DAM-4" LF 178 $67 377.25$                 0.02        2
185 20172ED CONCRETE BARRIER LF 1,828 $193 105.76$                 0.05        2
514 20173ED REMOVE AND TRANSPORT HANDRAIL LF 2,985 $18 5.92$                     -          2
495 20174ED WING SLAB LF 187 $21 112.45$                 0.01        2
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182 20175ED CANTILEVER SLAB LF 1,208 $195 161.50$                 0.06        1
649 20176ED PARTIAL DEPTH PATCHING SQFT 400 $7 16.88$                   -          2
842 20177ED FULL DEPTH PATCHING SQFT 200 $1 7.38$                     -          2
839 20181ES113 QC FOR CONCRETE ACCEPTANCE LS 1 $2 1,500.00$              -          1
129 20183ES502 JPC PAVEMENT-11"/24 SQYD 3,973 $330 83.04$                   0.09        2
248 20184ED REPLACE BRIDGE BARRIER LF 1,227 $123 100.00$                 0.03        1
544 20185ED REPLACE WING BARRIER LF 64 $15 230.00$                 -          1
125 20186ED REINFORCED CONCRETE SLAB SQYD 1,141 $342 300.00$                 0.10        1
446 20187ED REMOVE EXISTING CURB LF 490 $29 60.00$                   0.01        1
588 20188ES835 INSTALL LED SIGNAL-3 SECTION EACH 73 $10 140.96$                 -          5
831 20189ES835 INSTALL LED SIGNAL-5 SECTION EACH 9 $2 182.50$                 -          5
881 20190ES601 CONC BARR WALL TY 9T-INSTALL LF 20 $1 45.00$                   -          1
835 20191ED OBJECT MARKER TY 3 EACH 12 $2 132.25$                 -          3
957 20192ED REM ASPHALT WEDGE CURB LF 50 $0 1.00$                     -          1
826 20193ED REMOVE AND RESET LUMINAIRE EACH 4 $2 450.00$                 -          1
478 20194ED REMOVE & RESET TRAFFIC SIGN EACH 86 $24 280.88$                 0.01        3
916 20195ED REMOVE FLUME EACH 1 $1 500.00$                 -          1
344 20196ED EARTHWORK LS 2 $56 27,942.50$            0.02        2
235 20202ES501 JPC PAVEMENT-4"/24 NON-REINF SQYD 3,425 $128 37.50$                   0.04        1
261 20203ES10J ULTRATHIN PCC INLAY SQYD 2,380 $112 47.00$                   0.03        1
206 20204EC PAVEMENT JOINT ADHESIVE LF 158,263 $158 1.00$                     0.04        2
425 20204ED PRECAST BOX CULVERT 8' X 4' LF 57 $34 594.00$                 0.01        1
817 20206EC PAVE MARK HANDICAP SYMBOL EACH 83 $2 23.65$                   -          9
850 20207EC PAVE MARK-PAINT LETTERS EACH 690 $1 1.86$                     -          1
892 20208EC PAVE MARK-PAINT ARROWS EACH 17 $1 44.12$                   -          2
238 20211ES502 JPC PAVEMENT-9 INCH/24 SQYD 1,850 $128 69.00$                   0.04        1

82 20211ES706 BORE & JACK PIPE LF 1,500 $677 451.20$                 0.19        2
592 20212ES710 DROP BOX INLET TYPE 12 (MOD) LF 50 $10 200.00$                 -          1
693 20213EC INSTALL PAD MOUNT ENCLOSURE EACH 2 $5 2,425.00$              -          2
414 20214ED CLEARING BRIDGE SITE LS 1 $38 38,000.00$            0.01        1
733 20215EC CONTROL SURVEY LS 2 $4 1,750.00$              -          2
343 20231MD LIVE STAKES EACH 14,020 $56 4.00$                     0.02        1
394 20240ES408 DROP MANHOLE EACH 9 $43 4,777.78$              0.01        1
618 20242ED PLUG MANHOLE EACH 8 $8 1,000.00$              -          1
731 20252MC TAPPING SLEEVE & VALVE EACH 2 $4 1,800.00$              -          1
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521 20257ED EARTHWORK LS 2 $17 8,500.00$              -          2
303 20257NC SITE PREPARATION LS 10 $79 7,890.00$              0.02        10
318 20259ED TEMPORARY MEDIAN CROSSOVER EACH 8 $72 9,000.00$              0.02        1
556 20262ED STAMPED ASPHALT MEDIAN SQYD 545 $14 25.00$                   -          1
178 20263ED GEOGRID REINFORCEMENT SQYD 52,020 $198 3.80$                     0.06        1
942 20266ES835 INSTALL LED SIGNAL- 4 SECTION EACH 2 $0 100.00$                 -          1
773 20267EC REM & RESET VEHICLE STOPS EACH 204 $3 12.46$                   -          2
895 20273EC SPECIAL DITCH LF 40 $1 18.00$                   -          1
388 20276EC COAL TAR EMULSIFIED PAVMENT SEAL SQYD 48,535 $44 0.91$                     0.01        3
873 20277EC REMOVE VEHICLE STOP EACH 34 $1 29.00$                   -          1
168 20278ES400 CL1 ASPH SURF 0.38D PG76-22 TON 4,635 $211 45.45$                   0.06        1
719 20279EC REMOVE ISLAND LS 1 $4 4,000.00$              -          1
928 20280ES719 GUARDRAIL TERMINAL SECTION TY 11 EACH 6 $0 66.50$                   -          1
212 20282EC BRIDGE GUARDRAIL RAILING SYSTEM TY III LF 3,605 $154 42.73$                   0.04        2
407 20283ES719 TRAFFIC LOOP EACH 9 $39 4,362.00$              0.01        1
908 20286ES719 GUARDRAIL END TREATMENT TY 3-CR EACH 1 $1 600.00$                 -          1
536 20287ES719 GUARDRAIL STEEL W BEAM S-FACE A-CR LF 645 $15 23.54$                   -          1
861 20300ES719 REM & RESET G/R END TREAT TY 4A EACH 1 $1 1,135.00$              -          1
327 20301ED TRAFFIC MONITORING LS 1 $65 65,000.00$            0.02        1

18 20302EC WARRANTED ASPHALT PAVEMENT SQYD 174,069 $4,356 25.03$                   1.23        1
91 20303EC NON-WARRANTED ASPHALT PAVEMENT SQYD 18,313 $558 30.48$                   0.16        1
72 20304EC NON-WARRANTED OUTSIDE SHOULDER SQYD 42,418 $861 20.30$                   0.24        1

937 20307EC SERVICE SADDLE EACH 5 $0 50.00$                   -          1
947 20308EC CORPORATION STOP EACH 5 $0 30.00$                   -          1
729 20309EC CRUSHED ROCK TEMP SURF REPLACE TON 238 $4 15.41$                   -          1
779 20310EC VALVE-3" EACH 5 $3 500.00$                 -          1
433 20311EC SERVICE LINE-3/4" LF 3,150 $32 10.20$                   0.01        1
804 20312ES719 GUARDRAIL END TREAT TY 4A-CR EACH 1 $2 2,100.00$              -          1
650 20313ES719 EXTRA LENGTH GUARDRAIL WOOD POST EACH 353 $7 18.88$                   -          2
257 20314ED MILLED RUMBLE STRIPS LF 442,728 $114 0.26$                     0.03        7
744 20315ED CLAY SOIL CAP CUYD 518 $3 6.00$                     -          1
455 20316EC WATER METER LF 47 $27 576.60$                 0.01        1
789 20317EC SERVICE LINE-2" LF 140 $2 17.00$                   -          1
730 20327ES212 EROSION CONTROL BLANKET (SPECIAL) SQYD 1,586 $4 2.30$                     -          1
745 20328EC METAL END SECTION TY 1-48 INCH (EQUIV) EACH 1 $3 3,100.00$              -          1
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805 20329EC INSTALL FIRE HYDRANT EACH 1 $2 2,100.00$              -          1
746 20330EC DI PLUG EACH 5 $3 620.00$                 -          2
869 20331EC PVC CUT & BLOCK EACH 2 $1 500.00$                 -          1
701 20332EC PVC CASING, OPEN CUT LF 131 $5 35.00$                   -          1
783 20333EC SERVICE LINE LF 100 $2 24.30$                   -          2
952 20334EC SERVICE SADDLE & CORP. STOP EACH 1 $0 100.00$                 -          1
794 20335EC DI FITTINGS EACH 8 $2 285.00$                 -          1
573 20353ED MILLING CONCRETE PAVEMENT TON 200 $12 58.50$                   -          2
269 20357ED PRECAST PC BOX BEAM SB23 LF 378 $104 275.00$                 0.03        1
309 20358ES403 CL2 ASPH SURF 0.38C PG76-22 TON 1,930 $75 38.93$                   0.02        2
771 20359EC GALVANIZED STEEL CABINET EACH 5 $3 522.00$                 -          4
863 20360ES818 WOOD POST EACH 8 $1 136.13$                 -          6
244 20361ES601 CONCRETE PATCHING REPAIR CUYD 50 $125 2,500.00$              0.04        1
363 20362ES403 SHOULDER RUMBLE STRIPS-SAWED LF 178,400 $50 0.28$                     0.01        4
484 20363ED EXPANSION DAM-4 1/2" NEOPRENE LF 168 $23 136.00$                 0.01        1
720 20365ED SHORING AND PROTECTION LS 1 $4 4,000.00$              -          1
840 20366ED REPLACE GRATE EACH 1 $2 1,500.00$              -          1
697 20367ES724 SHADE TREES LS 1 $5 4,720.00$              -          1
929 20368ES724 RIPARIAN ZONE SEEDING LS 1 $0 396.00$                 -          1
393 20369EC ASPH PAVE REPLACE-2" LF 1,721 $43 25.06$                   0.01        2
793 20370EC SANITARY MANHOLE-EXTRA DEPTH EACH 23 $2 100.00$                 -          1
931 20371EC CUT AND CAP SANITARY SEWER EACH 3 $0 125.00$                 -          1
567 20372EC LINE STOPPER-8" EACH 2 $13 6,300.00$              -          1
695 20373EC EXTRA FOR DROP INTO MANHOLE EACH 4 $5 1,200.00$              -          1
322 20374EC TRISECT & DELIVER TEMP CONC BARRIER WALL LF 2,700 $69 25.72$                   0.02        1
735 20375EC HOT POURED ELASTIC JOINT SEALER LB 1,122 $3 3.00$                     -          1
642 20376EC BRIDGE CONCRETE CURB REPAIR LF 280 $7 25.00$                   -          1
780 20377EC BRIDGE HANDRAIL REPAIR LF 50 $3 50.00$                   -          1
106 20378EC ROSPHALT RX  0.5A TON 2,040 $426 209.00$                 0.12        1
432 20379EC GRADE SHOULDERS LF 10,720 $32 3.00$                     0.01        1
439 20380EC ROCKER AND BEARING REPLACEMENT EACH 6 $30 5,000.00$              0.01        1
476 20381ES806 ASPHALT PAVEMENT REINFORCEMENT SQYD 3,000 $25 8.22$                     0.01        2
600 20382ES719 G/R CONN TO BRIDGE END TY A-CR EACH 3 $9 3,141.00$              -          1

90 20387ES400 CL3 ASPH BASE 1.0B PG64-22 TON 11,829 $562 47.50$                   0.16        1
751 20389ES835 INSTALL MASTER CONTROLLER EACH 1 $3 3,000.00$              -          1
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532 20390ES835 INSTALL COORDINATING UNIT EACH 5 $16 3,135.00$              -          2
667 20391ES835 JUNCTION BOX TYPE A EACH 6 $6 1,000.00$              -          1
752 20392ES835 JUNCTION BOX TYPE C EACH 2 $3 1,500.00$              -          1
502 20393ES835 MAINTAIN EXIST LIGHTING OR EQUIVALENT LS 1 $20 19,593.00$            0.01        1
437 20394ES835 PVC CONDUIT-3" IN MEDIAN BARRIER WALL LF 10,290 $31 3.05$                     0.01        1
119 20395ES501 JPC PAVEMENT-10"/24 NON-REINFORCED SQYD 3,216 $368 114.42$                 0.10        3
323 20409ED SLIP RAMP LS 1 $69 69,000.00$            0.02        1
605 20410ED MAINTAIN LIGHTING LS 1 $9 9,000.00$              -          1
463 20411ED LAW ENFORCMENT OFFICER HOUR 864 $26 30.00$                   0.01        1
909 20412ED REMOVE ASPHALT SHOULDER SQYD 59 $1 10.00$                   -          1

86 20413ES508 CONC MED BAR TY 14C(50) LF 9,090 $609 67.00$                   0.17        1
390 20414ES508 CONC MED BAR TY 14C1(50) LF 142 $44 310.00$                 0.01        1
399 20415ES508 CONC MED BAR TY 12C2(50) LF 366 $42 115.00$                 0.01        1
226 20416ED OSS ALUMINUM TRUSS-144' SPECIAL EACH 2 $136 67,850.00$            0.04        1
791 20418ED REMOVE & RELOCATE SIGNS EACH 6 $2 386.50$                 -          1
767 20419ED ROADWAY CROSS SECTION EACH 9 $3 300.00$                 -          1
920 20420EC DUCTILE IRON REDUCER-10" X 12" EACH 1 $0 425.00$                 -          1
914 20421EC DUCTILE IRON TEE-12" X 12" X 6" EACH 1 $1 535.00$                 -          1
582 20422EC PAVEMENT RESTORATION SQYD 360 $11 30.00$                   -          1
845 20423EC WATERTIGHT FRAME AND LID EACH 4 $1 345.00$                 -          1
753 20424EC CONNECT TO EXIST MANHOLE EACH 2 $3 1,500.00$              -          1
852 20425ED ABANDON MANHOLE EACH 5 $1 250.00$                 -          1
859 20426EC SANITARY SEWER CLEANOUT-2 WAY EACH 2 $1 585.00$                 -          1
358 20427EC DIP GRAVITY SEWER-30" LF 256 $51 200.00$                 0.01        1
413 20428EC DIP GRAVITY SEWER-36" LF 150 $38 255.00$                 0.01        1
386 20429EC STEEL ENCASEMENT PIPE-48" LF 166 $45 270.00$                 0.01        1
438 20430ED SAW CUT LF 30,178 $30 1.00$                     0.01        1
690 20458ES403 CENTERLINE RUMBLE STRIPS LF 14,010 $5 0.35$                     -          1
814 20464EC CLEAN OUT PIPE STORM SYSTEM LS 1 $2 2,000.00$              -          1

47 20469ES403 CL3 ASPH SURF 0.38B PG76-22 TON 24,733 $1,288 52.06$                   0.36        5
411 20472EC STEEL ENCASEMENT PIPE-32" LF 154 $39 250.00$                 0.01        1
781 20474NC SANITARY SEWER LATERAL REPAIR EACH 10 $3 250.00$                 -          1
882 20475NC CAP SANITARY SEWER LATERAL EACH 6 $1 150.00$                 -          1
668 20476ES505 SIDEWALK-8" CONCRETE SQYD 100 $6 60.00$                   -          1
688 20477ND REMOVE UTILITY POLE EACH 1 $5 5,000.00$              -          1
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917 20478ND FRAME AND LID TY 2 EACH 1 $1 500.00$                 -          1
253 20484ED STREAM TYPE A LF 1,568 $117 74.70$                   0.03        1
584 20485ED STREAM TYPE B LF 263 $11 40.25$                   -          1
494 20486ED STREAM TYPE C LF 660 $21 32.48$                   0.01        1
236 20487ED CROSS VANE AND J-HOOKS LF 1,709 $128 75.00$                   0.04        1

38 20488ES605 PRECAST PC I-BEAM 90" TYPE 10 LF 5,633 $1,743 309.50$                 0.49        1
647 20489ED GRASS SEEDING LB 114 $7 60.00$                   -          1
547 20490ED HERBACEOUS MIX LB 96 $14 150.00$                 -          1
708 20491ED WILD FLOWER MIX LB 37 $4 120.00$                 -          1
675 20492ED CHANNEL SUBSTRATE TON 109 $5 50.00$                   -          1
549 20493ED BOULDER BANK LF 185 $14 76.00$                   -          1
297 20523ES403 CL2 ASPH SURF 0.38B PG76-22 TON 2,300 $86 37.47$                   0.02        1
662 21173EC SAW-CLEAN-RESEAL RANDOM CRACKS LF 1,543 $6 4.00$                     -          1
155 90233EP076 JPC PAVEMENT-9 INCH/24 SQYD 3,547 $234 66.00$                   0.07        1
623 90723EC MILLED RUMBLE STRIPS LF 21,108 $8 0.36$                     -          1
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